Annex V — Financial proposal form
Title: Developing a European HIV and STI testing directory across EU/EEA Member States
Publication Reference: OJ/2016/OCS/7821/01
Company:
Date:

Signature:

______________

The estimated maximum budget to cover the maximum duration of four years for this assignment is
170,000 euros.
Prices should be quoted free of all duties, taxes and other charges including VAT, as the ECDC is exempt
from such charges under Article 3 and 4 of the Protocol on the Privileges and Immunities of the
European Union. (See section 2.3.5).
The total price must be fixed and include all costs (project management, quality control, training of
the contractor's staff, support resources, etc.) and all expenditure (management of the firm,
secretarial services, social security, salaries, etc.) incurred directly and indirectly by the contractor in
performance of the tasks. In particular, unit prices for services provided on the contractor’s premises
and in the Contracting Authorities' premises in Stockholm must also include travel and
accommodation costs.
Please note that we may request certain deliverables more than once subject to budget availability.
Please note that the total price (DL 1 + DL 2 + DL 3 + DL 4 + DL 5) cannot exceed 35,000 euros.
Deliverables Description
(DL)

Number of Unit price
units
(euros)
(estimated)

DL 1:

An updated project plan including detailed timelines Once
per
and milestones (including a detailed plan for annum.
promoting the tool as well as an evaluation/analysis
plan) taking into account comments received during
the kick-off teleconference.

DL 2:

Using an approved protocol, gather updated data to Once
per
further develop a comprehensive, up to date and annum.
accurate ‘Test Finder’ directory providing the name,
address and telephone number, along with
hyperlinked website address, email (where possible),
other details as agreed with ECDC, and location
map/geolocation data of as many STI/HIV testing
services across the EU/EEA as possible. To be
finalised by mid-October and launched in time for the
annual European HIV Testing Week.

DL 3:

DL 4:

DL 5:

Develop a new multilingual mobile-friendly landing
page for the testing listings which can be easily linked
to other interested parties and organisation
websites. Also develop search capabilities in mobile
phone/tablet apps that make use of the individual’s
location to identify by GPS the closest testing facility.
To be finalised by mid-October, in time for European
HIV Testing Week.
The contractor will support ECDC in creating so-called
widgets, linked to the European STI/HIV Test Finder,
which national STI/HIV contact points could use for
promotion of STI and HIV testing initiatives. To be
finalised by in October.
The contractor is expected to evaluate the main
activities of the HIV/STI testing initiative, including an
analysis of the number of ‘clicks’ and ‘impressions’
conducted as a result of the STI/HIV Test Finder
during European HIV Testing Week, into an ECDC
brief. To be finalised by end of October each year of
the duration of this framework contract.

Total price DL 1 + DL 2 + DL 3 + DL 4 + DL 5

Once
per
annum.

Once
per
annum.

Once
per
annum.

€

