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EUROPEAN CENTRE FOR DISEASE PREVENTION AND CONTROL 
 
 
 
 
Resource Management and Coordination Unit 

 

 
FRAMEWORK CONTRACT FOR SERVICES 

FRAMEWORK CONTRACT NUMBER — [complete] 

The European Centre for Disease Prevention and Control (hereinafter referred to as "the Centre" 
or (‘the contracting authority’), represented for the purposes of signing this framework contract 
by [forename, surname, function, unit], 

on the one part and 

 [full official name] 

[official legal form] 

[statutory registration numberor ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as the leader of the group by the members of the group that submitted the joint 
tender] 

[For joint tenders, repeat these data as many times as there are contractors and continue 
numbering] 

[(hereinafter referred to as ‘the contractor’), represented for the purposes of the signature of this 
framework contract by [forename, surname, function of legal representative and name of 
company in the case of a joint tender], 

 

[The parties identified above and hereinafter collectively referred to as the ‘the contractor’ 
shall be jointly and severally liable vis-à-vis the contracting authority for the performance of 
this framework contract.]  

on the other part, 
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HAVE AGREED 

 

to the special conditions, the general conditions for framework contracts for services and 
the following annexes: 

Annex I – Tender specifications (reference No [complete] of [insert date]) 

Annex II – Contractor’s tender (reference No [complete] of [insert date]) 

Annex III – Model for specific contracts 

Annex IV (a) – List of pre-existing rights 
 
Annex IV (b) – Declaration of no pre-existing rights  
 
Annex V  – Certificate of conformity 
 
Annex VI  – Quoted Times & Means form 
 

[Other annexes] 

which form an integral part of this framework contract (hereinafter referred to as “the FWC”). 

This FWC sets out: 

1. the procedure by which the contracting authority may order services from the 
contractor; 

2. the provisions that apply to the contracting authority and the contractor under this 
FWC; and  

3. the obligations of the parties during and after the duration of this FWC. 

All documents issued by the contractor (end-user agreements, general terms and conditions, 
etc.) except its tender are held inapplicable, unless explicitly mentioned in the special conditions 
of this FWC. In all circumstances, in the event of contradiction between this FWC and 
documents issued by the contractor, this FWC prevails, regardless of any provision to the 
contrary in the contractor’s documents. 
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I. SPECIAL CONDITIONS 

I.1. ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this FWC, the following rules must be 
applied: 

(a) The provisions set out in the special conditions take precedence over those in the other 
parts of the FWC.  

(b) The provisions set out in the general conditions take precedence over those in the 
specific contract (Annex III) 

(c) The provisions set out in the specific contract (Annex III) take precedence over those in 
the other annexes.  

(d) The provisions set out in the tender specifications (Annex I) take precedence over those 
in the tender (Annex II). 

(e) The provisions set out in the FWC take precedence over those in the specific contracts.  
(f) The provisions set out in the specific contractstake precedence over those in the requests 

for services.  
(g) The provisions set out in the requests for services take precedence over those in the 

specific tenders. 

I.2. SUBJECT MATTER 

The subject matter of the FWC is strategy, operational excellence and performance 
management.  

I.3. ENTRY INTO FORCE AND DURATION OF THE FWC 

I.3.1 The FWC enters into force on the date on which the last party signs it. 

I.3.2 The implementation of the FWC cannot start before its entry into force. Execution of the 
tasks may under no circumstances begin before the date on which the specific contract 
enters into force. 

I.3.3 The FWC is concluded for a period of 24 months with effect from the date of its entry 
into force. Unless otherwise specified, all periods specified in the FWC are calculated 
in calendar days.  

I.3.4 The parties must sign any specific contract before the FWC expires. 

The FWC continues to apply to such specific contracts after its expiry. The services 
relating to such specific contracts must be performed no later than six months after the 
expiry of the FWC.  

I.3.5 Renewal of the FWC 

The FWC is renewed automatically once for 24 months, unless one of the parties receives 
formal notification to the contrary at least three months before the end of the ongoing duration. 
Renewal does not change or postpone any existing obligations.  
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I.4. APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE 
FWC 

I.4.1. Appointment of the contractor  

The contracting authority appoints the contractor for a multiple FWC with reopening of 
competition between [complete] contractors. 

I.4.2. Period of provision of the services 

The period for the provision of the services starts to run from the date [on which the specific 
contract is signed by the last party] [indicated in the specific contract].  

I.4.3. Implementation of multiple FWC with reopening of competition 

The FWC is implemented as follows: the contracting authority orders services by sending a 
request for services in paper format or by e-mail or via e-PRIOR to all contractors.  

The contractors send their specific tenders to the contracting authority within the time limit 
indicated in the request for services in paper format or by e-mail or via e-PRIOR.  

The contracting authority evaluates the specific tenders and selects the most economically 
advantageous one on the basis of the award criteria set out in the tender specifications of the 
FWC (Annex I). When doing so, it takes into account any conflicting interests which may 
negatively affect the performance of the specific contract (see Article II.7). It then awards and 
sends the specific contract to the successful contractor. 

The contractor must send the specific contract back to the contracting authority signed and 
dated within 5 working days of receipt.  

I.5. PRICES 

I.5.1. Maximum amount of the FWC and maximum prices 

The maximum amount covering all purchases under this FWC, including all renewals and 
reimbursement of expenses (if any) is EUR 700.000 (seven hundred thousand euros). However, 
this does not bind the contracting authority to purchase for the maximum amount. 

The maximum prices of the services are as listed in Annex II. 

I.5.2. Price revision index 

Price revision is determined by the formula set out in Article II.20 and using the trend in the 
harmonised indices of consumer prices (HICP) EICP published for the first time in Eurostat’s 
monthly ‘Data in Focus’ publication available on the website:  
http://www.ec.europa.eu/eurostat/]  

I.5.3. Reimbursement of expenses 

Reimbursement of expenses is not applicable to this FWC. 

http://www.ec.europa.eu/eurostat/
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I.6. PAYMENT ARRANGEMENTS 

I.6.1. Pre-financing 

Pre-financing is not applicable to this FWC. 

I.6.2. Interim payments 

1. The contractor (or leader in the case of a joint tender) may claim interim payment(s) as 
referred to in the relevant specific contract in accordance with Article II.21.6.  

The contractor (or leader in the case of a joint tender) must send an invoice in paper format or 
via e-PRIOR for the interim payment(s) as provided for in the tender specifications, 
accompanied by the following: 

• a list of all pre-existing rights to the results or parts of the results or a declaration stating that 
there are no such pre-existing rights, as provided for in Article II.13.4;  

• Relevant deliverable result or progress report or any other supporting document required by 
ECDC according to the specific contract. 

2. The contracting authority must approve any submitted documents or deliverables and pay 
within 30 days from receipt of the invoice.  

3. If the contracting authority has observations to make, it must send them to the contractor (or 
leader in the case of a joint tender) and suspend the time limit for payment in accordance with 
Article II.21.7. The contractor (or leader in case of a joint tender) has 10 days to submit 
additional information or corrections or a new version of the documents if the contracting 
authority requires it. 

4. The contracting authority must give its approval and pay within the remainder of the time-
limit indicated in point (2.) unless it rejects partially or fully the submitted documents or 
deliverables. 

I.6.3. Payment of the balance 

1. The contractor (or leader in the case of a joint tender) may claim the payment of the balance 
in accordance with Article II.21.6.  

The contractor (or leader in the case of a joint tender) must send an invoice in paper format or 
via e-PRIOR for payment of the balance due under a specific contract, as provided for in the 
tender specifications and accompanied by the following:  

• a list of all pre-existing rights to the results or parts of the results or a declaration stating that 
there are no such pre-existing rights, as provided for in Article II.13.4;  

• a final report or any other supporting document required by ECDC on deliverables ordered 
according to the specific contract    

2. The contracting authority must approve the submitted documents or deliverables and pay 
within 30 days from receipt of the invoice. 
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3. If the contracting authority has observations to make, it must send them to the contractor (or 
leader in the case of a joint tender) and suspend the time limit for payment in accordance with 
Article II.21.7.  

The contractor (or leader in the case of a joint tender) has 10 days to submit additional 
information or corrections or a new version of the documents if the contracting authority 
requires it.  

4. The contracting authority must give its approval and pay within the remainder of the time-
limit indicated in point (2.) unless it rejects partially or fully the submitted documents or 
deliverables.] 

I.6.4. Performance guarantee 

Performance guarantee is not applicable to this FWC. 

I.6.5. Retention money guarantee 

Retention money guarantee is not applicable to this FWC. 

I.7. BANK ACCOUNT 

Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank 
account denominated in euro, identified as follows: 

Name of bank: 

Full address of branch:  

Exact denomination of account holder:  

Full account number including bank codes:  

[IBAN1 code:] 

I.8. COMMUNICATION DETAILS 

For the purpose of this FWC, communications must be sent to the following addresses: 

Contracting authority: 

European Centre for Disease Prevention and Control  

Attn: Philippe Harant, Project manager 

Granits väg 8 

                                                 
1 BIC or SWIFT code for countries with no IBAN code 
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171 65 Solna, Sweden  

Email: Philippe.harant@ecdc.europa.eu with copy to quality@ecdc.europa.eu  

Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 

By derogation from this Article, different contact details for the contracting authority or the 
contractor may be provided in specific contracts.  

I.9. DATA CONTROLLER 

For the purpose of Article II.9, the data controller shall be the Centre.  

I.10. EXPLOITATION OF THE RESULTS OF THE FWC 

I.10.1. Modes of exploitation 

In accordance with Article II.13.1 whereby the Centre acquires ownership of the results as 
defined in the tender specifications (Annex I), these results may be used for any purpose, 
including but not limited to alteration or further transferring of the rights acquired and 
reproduction in an unlimited amount of copies.  

Where the contracting authority becomes aware that the scope of modifications exceeds that 
envisaged in the contract, the contracting authority shall consult the contractor. Where 
necessary, the contractor shall in turn seek the agreement of any creator or other right holder. 
The contractor shall reply to the contracting authority within one month and shall provide its 
agreement, including any suggestions of modifications, free of charge. The creator may refuse 
the intended modification only when it may harm his honour, reputation or distort integrity of 
the work. 

The modes of exploitation may be defined in more details in the specific contract.  

I.10.2. Licence or transfer of pre-existing rights 

All pre-existing rights incorporated in the results, if any, are licensed to the Centre for internal 
use.  

mailto:Philippe.harant@ecdc.europa.eu
mailto:quality@ecdc.europa.eu
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I.10.3. Provision of list of pre-existing rights and documentary evidence 

The contractor must provide the contracting authority with a list of pre-existing rights, if 
applicable, as set out in Article II.13.4 together with the invoice for payment of the balance at 
the latest.  

I.11. TERMINATION BY EITHER PARTY 

Without prejudice to the contracting authority’s and the contractor’s right to terminate the 
contract on the basis of the grounds listed in Article II.18.1 and II.18.2, either party may 
terminate the FWC and/or the FWC and specific contracts by sending formal notification to the 
other party with one month written notice.  

If the FWC or a specific contract is terminated: 

(a) neither party is entitled to compensation; 
(b) the contractor is entitled to payment only for the services provided before termination 

takes effect.  

The second, third and fourth paragraphs of Article II.18.4 apply.  

I.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.12.1 The FWC is governed by Union law, complemented, where necessary, by the law of 
Sweden. 

I.12.2 The courts of Stockholm have exclusive jurisdiction over any dispute regarding the 
interpretation, application or validity of the FWC. 

I.13. INTERINSTITUTIONAL FWC 

Not applicable 

I.14. SERVICE PROVIDED ON THE PREMISES OF THE CONTRACTING 
AUTHORITY 

If necessary for performance of a specific contract, the contracting authority may give the 
personnel of the contractor access to its premises by means of an access card.  

On the day of its expiry date, the access card must be returned to the Centre’s office at 
Tomtebodavagen 11a, 171 65 Solna, Sweden If the access card is not returned on the day it 
expires, the contracting authority may claim liquidated damages of 100 EUR for each day of 
delay up to a maximum of EUR 1000. This represents a reasonable estimate of fair 
compensation for the damage incurred.  
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SIGNATURES 

For the contractor, 

[Company name/forename/surname/function] 

 

Signature: _______________________ 

Done at [place], [date] 

For the contracting authority, 

[forename/surname/function] 

 

Signature:_____________________ 

Done at Stockholm [date] 

In duplicate in English. 
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II. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT 
FOR SERVICES 

II.1. DEFINITIONS 

For the purpose of this FWC, the following definitions (indicated in italics in the text) apply: 

‘Back office’: the internal system(s) used by the parties to process electronic invoices;  

‘Confidential information or document’: any information or document received by either 
party from the other or accessed by either party in the context of the implementation of the 
FWC, that any of the parties has identified in writing as confidential. It may not include 
information that is publicly available; 

‘Conflict of interest’: a situation where the impartial and objective implementation of the FWC 
by the contractor is compromised for reasons involving family, emotional life, political or 
national affinity, economic interest, or any other shared interest with the contracting authority 
or any third party related to the subject matter of the FWC; 

‘Creator’: means any natural person who contributes to the production of the result; 

‘EDI message’ (electronic data interchange): a message created and exchanged through the 
electronic transfer, from computer to computer, of commercial and administrative data using 
an agreed standard; 

‘e-PRIOR’: the service-oriented communication platform that provides a series of web services 
and allows the exchange of standardised electronic messages and documents between the 
parties. This is done either through web services, with a machine-to-machine connection 
between the parties’ back office systems (EDI messages), or through a web application (the 
supplier portal). The Platform may be used to exchange electronic documents (e-documents) 
such as electronic requests for services, electronic specific contracts, and electronic acceptance 
of services or electronic invoices between the parties. Technical specifications (i.e. the interface 
control document), details on access and user manuals are available at the following website: 
http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_en.htm  

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the 
parties that prevents either of them from fulfilling any of their obligations under the FWC. The 
situation or event must not be attributable to error or negligence on the part of the parties or on 
the part of the subcontractors and must prove to be inevitable despite their exercising due 
diligence. Defaults of service, defects in equipment or material or delays in making them 
available, labour disputes, strikes and financial difficulties may not be invoked as force 
majeure, unless they stem directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made 
in writing by mail or email, which provides the sender with compelling evidence that the 
message was delivered to the specified recipient;  

http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_en.htm
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‘Fraud’: any intentional act or omission affecting the Centre’s  financial interests relating to 
the use or presentation of false, incorrect or incomplete statements or documents or to non-
disclosure of information in violation of a specific obligation;  

‘Implementation of the FWC’: the purchase of services envisaged in the FWC through the 
signature and performance of specific contracts; 

‘Interface control document’: the guideline document which lays down the technical 
specifications, message standards, security standards, checks of syntax and semantics, etc. to 
facilitate machine-to-machine connection. This document is updated on a regular basis;  

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission 
by an economic operator, which has, or would have, the effect of prejudicing the Centre’s 
budget. 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing 
including by electronic means;  

‘Order form’: a simplified form of specific contract by which the contracting authority orders 
services under this FWC; 

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased 
services by the contractor to the contracting authority;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to 
implement the FWC; 

‘Pre-existing material’: any material, document, technology or know-how which exists prior 
to the contractor using it for the production of a result in the implementation of the FWC;  

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it 
may consist in a right of ownership, a licence right and/or right of use belonging to the 
contractor, the creator, the contracting authority as well as to any other third parties; 

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing 
professional activities affect its capacity to implement the FWC or to perform a specific contract 
to an appropriate quality standard.  

‘Related person’: any person who has the power to represent the contractor or to take decisions 
on its behalf;  

‘Request for services’: a document from the contracting authority requesting that the 
contractors in a multiple FWC provide a specific tender for services whose terms are not 
entirely defined under the FWC;  

‘Result’: any intended outcome of the implementation of the FWC, whatever its form or nature, 
which is delivered and finally or partially approved by the contracting authority. A result may 
be further defined in this FWC as a deliverable. A result may, in addition to materials produced 
by the contractor or at its request, also include pre-existing materials;  
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‘Specific contract’: a contract implementing the FWC and specifying details of a service to be 
provided; 

‘Substantial error’: any infringement of a contract provision resulting from an act or omission, 
which causes or might cause a loss to the Centre’s budget. 

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic 
business documents, such as invoices, through a graphical user interface; its main features can 
be found in the supplier portal overview document available on: 
http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overview.pdf  

II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

In the event of a joint tender submitted by a group of economic operators and where the group 
does not have legal personality or legal capacity, one member of the group is appointed as 
leader of the group.  

II.3. SEVERABILITY 

Each provision of this FWC is severable and distinct from the others. If a provision is or 
becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder 
of the FWC. This does not affect the legality, validity or enforceability of any other provisions 
of the FWC, which continue in full force and effect. The illegal, invalid or unenforceable 
provision must be replaced by a legal, valid and enforceable substitute provision which 
corresponds as closely as possible with the actual intent of the parties under the illegal, invalid 
or unenforceable provision. The replacement of such a provision must be made in accordance 
with Article II.11. The FWC must be interpreted as if it had contained the substitute provision 
as from its entry into force. 

II.4. PROVISION OF SERVICES 

II.4.1  Signature of the FWC does not guarantee any actual purchase. The contracting authority 
is bound only by specific contracts implementing the FWC. 

II.4.2 The contractor must provide services of high quality standards, in accordance with the 
state of the art in the industry and the provisions of this FWC, in particular the tender 
specifications and the terms of its tender.  

II.4.3 The contractor must comply with the minimum requirements provided for in the tender 
specifications. This includes compliance with applicable obligations under 
environmental, social and labour law established by Union law, national law and 
collective agreements or by the international environmental, social and labour law 
provisions listed in Annex X to Directive 2014/24/EU2. 

II.4.4 The contractor must obtain any permit or licence required in the State where the services 
are to be provided. 

                                                 
2  OJ L 94 of 28.03.2014, p. 65 

http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overview.pdf
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II.4.5 All periods specified in the FWC are calculated in calendar days, unless otherwise 
specified.  

II.4.6 The contractor must not present itself as a representative of the contracting authority 
and must inform third parties that it is not part of the European public service. 

II.4.7 The contractor is responsible for the personnel who carry out the services and exercises 
its authority over its personnel without interference by the contracting authority. The 
contractor must inform its personnel that: 

(a) they may not accept any direct instructions from the contracting authority; and 
(b) their participation in providing the services does not result in any employment or 

contractual relationship with the contracting authority. 

II.4.8 The contractor must ensure that the personnel implementing the FWC and any future 
replacement personnel possess the professional qualifications and experience required 
to provide the services, as the case may be on the basis of the selection criteria set out 
in the tender specifications. 

II.4.9 At the contracting authority’s reasoned request, the contractor must replace any member 
of personnel who: 

(a) does not have the expertise required to provide the services; or 
(b) has caused disruption at the premises of the contracting authority. 

The contractor bears the cost of replacing its personnel and is responsible for any delay 
in providing the services resulting from the replacement of personnel. 

II.4.10 The contractor must record and report to the contracting authority any problem that 
affects its ability to provide the services. The report must describe the problem, state 
when it started and what action the contractor is taking to resolve it. 

II.5. COMMUNICATION BETWEEN THE PARTIES 

II.5.1. Form and means of communication 

Any communication of information, notices or documents under the FWC must: 

(a) be made in writing in paper or electronic format in the language of the contract;  
(b) bear the FWC number and, if applicable, the specific contract number; 
(c) be made using the relevant communication details set out in Article I.8; and 
(d) be sent by mail, email or, for the documents specified in the special conditions, via e-

PRIOR.  

If a party requests written confirmation of an e-mail within a reasonable time, the other party 
must provide an original signed paper version of the communication as soon as possible. 

The parties agree that any communication made by email has full legal effect and is admissible 
as evidence in judicial proceedings. 
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II.5.2. Date of communications by mail and email 

Any communication is deemed to have been made when the receiving party receives it, unless 
this FWC contract refers to the date when the communication was sent. 

E-mail is deemed to have been received by the receiving party on the day of dispatch of that e-
mail, provided that it is sent to the e-mail address indicated in Article I.8. The sending party 
must be able to prove the date of dispatch. In the event that the sending party receives a non-
delivery report, it must make every effort to ensure that the other party actually receives the 
communication by email or mail. In such a case, the sending party is not held in breach of its 
obligation to send such communication within a specified deadline. 

Mail sent to the contracting authority is deemed to have been received by the contracting 
authority on the date on which the department responsible referred to in Article I.8 registers it. 

Formal notifications are considered to have been received by the receiving party on the date of 
receipt indicated in the proof received by the sending party that the message was delivered to 
the specified recipient.  

II.5.3. Submission of e-documents via e-PRIOR 

1. If provided for in the special conditions, the exchange of electronic documents (e-
documents) such as requests for services, specific contracts and invoices between the 
parties is automated through the use of the e-PRIOR platform. This platform provides 
two possibilities for such exchanges: either through web services (machine-to-machine 
connection) or through a web application (the supplier portal).  

2. The contracting authority takes the necessary measures to implement and maintain 
electronic systems that enable the supplier portal to be used effectively.  

3. In the case of machine-to-machine connection, a direct connection is established 
between the parties’ back offices. In this case, the parties take the measures necessary 
on their side to implement and maintain electronic systems that enable the machine-to-
machine connection to be used effectively. The electronic systems are specified in the 
interface control document. The contractor (or leader in the case of a joint tender) must 
take the necessary technical measures to set up a machine-to-machine connection and 
at its own cost. 

4. If communication via the supplier portal or via the web services (machine-to-machine 
connection) is hindered by factors beyond the control of one party, it must notify the 
other immediately and the parties must take the necessary measures to restore this 
communication.  

5. If it is impossible to restore the communication within two working days, one party 
must notify the other that alternative means of communication specified in Article II.5.1 
will be used until the supplier portal or the machine-to-machine connection is restored.  

6. When a change in the interface control document requires adaptations, the contractor 
(or leader in the case of a joint tender) has up to six months from receipt of the 
notification to implement this change. This period can be shortened by mutual 
agreement of the parties. This period does not apply to urgent measures required by the 
security policy of the contracting authority to ensure integrity, confidentiality and non-
repudiation of information and the availability of e-PRIOR, which must be applied 
immediately.  



Contract number: [complete]  February 2016 
 

17 

II.5.4. Validity and date of e-documents 

1. The parties agree that any e-document, including related attachments exchanged via e-
PRIOR: 

(a) is considered as equivalent to a paper document;  
(b) is deemed to be the original of the document; 
(c) is legally binding on the parties once an e-PRIOR authorised person has 

performed the ‘sign’ action in e-PRIOR and has full legal effect; and 
(d) constitutes evidence of the information contained in it and is admissible as 

evidence in judicial proceedings.  

2. The parties expressly waive any rights to contest the validity of such a document solely 
on the grounds that communications between the parties occurred through e-PRIOR or 
that the document has been signed through e-PRIOR. If a direct connection is 
established between the parties’ back offices to allow electronic transfer of documents, 
the parties agree that an e-document, sent as mentioned in the interface control 
document, qualifies as an EDI message.  

3. If the e-document is dispatched through the supplier portal, it is deemed to have been 
legally issued or sent when the contractor (or leader in the case of a joint tender) is able 
to successfully submit the e-document without any error messages. The generated PDF 
and XML document for the e-document are considered as a proof of receipt by the 
contracting authority.  

4. In the event that an e-document is dispatched using a direct connection established 
between the parties’ back offices, the e-document is deemed to have been legally issued 
or sent when its status is ‘received’ as defined in the interface control document.  

5. When using the supplier portal, the contractor (or leader in the case of a joint tender) 
can download the PDF or XML message for each e-document for one year after 
submission. After this period, copies of the e-documents are no longer available for 
automatic download from the supplier portal.  

II.5.5.  Authorised persons in e-PRIOR 

The contractor submits a request for each person who needs to be assigned the role of ‘user’ in 
e-PRIOR. These persons are identified by means of the European Commission Authentication 
Service (ECAS) and authorised to access and perform actions in e-PRIOR within the 
permissions of the user roles that the contracting authority has assigned to them. 

User roles enabling these e-PRIOR authorised persons to sign legally binding documents such 
as specific tenders or specific contracts are granted only upon submission of supporting 
documents proving that the authorised person is empowered to act as a legal representative of 
the contractor.  

II.6. LIABILITY 

II.6.1 The contracting authority is not liable for any damage or loss caused by the contractor, 
including any damage or loss to third parties during or as a consequence of 
implementation of the FWC.  
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II.6.2 If required by the relevant applicable legislation, the contractor must take out an 
insurance policy against risks and damage or loss relating to the implementation of the 
FWC. It must also take out supplementary insurance as reasonably required by standard 
practice in the industry. Upon request, the contractor must provide evidence of insurance 
coverage to the contracting authority. 

II.6.3 The contractor is liable for any loss or damage caused to the contracting authority during 
or as a consequence of implementation of the FWC, including in the event of 
subcontracting, but only up to an amount not exceeding three times the total amount of 
the relevant specific contract. However, if the damage or loss is caused by the gross 
negligence or wilful misconduct of the contractor or of its personnel or subcontractors, 
the contractor is liable for the whole amount of the damage or loss. 

II.6.4 If a third party brings any action against the contracting authority in connection with the 
implementation of the FWC, including any action for alleged breach of intellectual 
property rights, the contractor must assist the contracting authority in the legal 
proceedings, including by intervening in support of the contracting authority upon 
request.  
If the contracting authority’s liability towards the third party is established and that such 
liability is caused by the contractor during or as a consequence of the implementation of 
the FWC, Article II.6.3 applies.  

II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a 
joint tender), they are all jointly and severally liable to the contracting authority for the 
implementation of the FWC. 

II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor 
during or as a consequence of implementation of the FWC, unless the loss or damage 
was caused by wilful misconduct or gross negligence of the contracting authority. 

II.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS 

II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict 
of interest or professional conflicting interest.  

II.7.2 The contractor must notify the contracting authority in writing as soon as possible of 
any situation that could constitute a conflict of interest or a professional conflicting 
interest during the implementation of the FWC. The contractor must immediately take 
action to rectify the situation.  

The contracting authority may do any of the following: 

(a) verify that the contractor’s action is appropriate;  
(b) require the contractor to take further action within a specified deadline;  
(c) decide not to award a specific contract to the contractor.  

II.7.3 The contractor must pass on all the relevant obligations in writing to: 

(a) its personnel;  
(b)  any natural person with the power to represent it or take decisions on its behalf;  
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(c) third parties involved in the implementation of the FWC, including subcontractors.  

The contractor must also ensure that the persons referred to above are not placed in a 
situation which could give rise to conflicts of interest.  

II.8. CONFIDENTIALITY 

II.8.1. The contracting authority and the contractor must treat with confidentiality any 
information or documents, in any format, disclosed in writing or orally, relating to the 
implementation of the FWC and identified in writing as confidential. 

II.8.2. Each party must: 

(a) not use confidential information or documents for any purpose other than to 
perform its obligations under the FWC or a specific contract without the prior 
written agreement of the other party;  

(b) ensure the protection of such confidential information or documents with the same 
level of protection as its own confidential information or documents and in any case 
with due diligence;  

(c) not disclose, directly or indirectly, confidential information or documents to third 
parties without the prior written agreement of the other party. 

II.8.3 The confidentiality obligations set out in this Article are binding on the contracting 
authority and the contractor during the implementation of the FWC and for as long as 
the information or documents remain confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality 
obligation earlier;  

(b) the confidential information or documents become public through other means than 
a breach of the confidentiality obligation;  

(c) the applicable law requires the disclosure of the confidential information or 
documents.  

II.8.4  The contractor must obtain from any natural person with the power to represent it or 
take decisions on its behalf, as well as from third parties involved in the implementation 
of the FWC a commitment that they will comply with this Article. At the request of the 
contracting authority, the contractor must provide a document providing evidence of 
this commitment. 

II.9. PROCESSING OF PERSONAL DATA  

II.9.1 Any personal data included in the FWC must be processed in accordance with 
Regulation (EC) No 45/2001 of the European Parliament and of the Council of 
18 December 2000 on the protection of individuals with regard to the processing of 
personal data by the Community institutions and bodies and on the free movement of 
such data. Such data must be processed by the data controller solely for the purposes of 
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the implementation, management and monitoring of the FWC. This does not affect its 
possible transmission to bodies entrusted with monitoring or inspection tasks in 
application of Union law.  

II.9.2 The contractor has the right to access its personal data and the right to rectify any such 
data. The contractor should address any queries concerning the processing of its 
personal data to the data controller.  

II.9.3 The contractor has right of recourse at any time to the European Data Protection 
Supervisor. 

II.9.4 If the FWC requires the contractor to process any personal data, the contractor may act 
only under the supervision of the data controller, in particular with regard to the 
purposes of the processing, the categories of data that may be processed, the recipients 
of the data and the means by which the data subject may exercise its rights. 

II.9.5 The contractor must grant personnel access to the data to the extent strictly necessary 
for the implementation, management and monitoring of the FWC. 

II.9.6 The contractor must adopt appropriate technical and organisational security measures, 
giving due regard to the risks inherent in the processing and to the nature of the personal 
data concerned, in order to: 

(a) prevent any unauthorised person from gaining access to computer systems 
processing personal data, and especially: 

(i) unauthorised reading, copying, alteration or removal of storage media; 

(ii) unauthorised data inputting, as well as any unauthorised disclosure, alteration 
or erasure of stored personal data; 

(iii) unauthorised use of data processing systems by means of data transmission 
facilities; 

(b) ensure that authorised users of a data-processing system can access only the 
personal data to which their access right refers; 

(c) record which personal data have been communicated, when and to whom; 

(d) ensure that personal data being processed on behalf of third parties can be processed 
only in the manner prescribed by the contracting authority; 

(e) ensure that, during communication of personal data and transport of storage media, 
the data cannot be read, copied or erased without authorisation; 

(f) design its organisational structure in such a way that it meets data protection 
requirements. 
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II.10. SUBCONTRACTING 

II.10.1 The contractor must not subcontract and have the FWC implemented by third parties 
beyond the third parties already mentioned in its tender without prior written 
authorisation from the contracting authority. 

II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains 
bound by its contractual obligations and is solely responsible for the implementation 
of the FWC. 

II.10.3 The contractor must ensure that the subcontract does not affect the rights of the 
contracting authority under this FWC, particularly those under Articles II.8, II.13 and 
II.24. 

II.10.4 The contracting authority may request the contractor to replace a subcontractor found 
to be in a situation provided for in points (d) and (e) of Article II.18.1.  

II.11. AMENDMENTS 

II.11.1 Any amendment to the FWC or a specific contract must be made in writing before all 
contractual obligations have been fulfilled. A specific contract does not constitute an 
amendment to the FWC. 

II.11.2 Any amendment must not make changes to the FWC or a specific contract that might 
alter the initial conditions of the procurement procedure or result in unequal treatment 
of tenderers or contractors. 

II.12. ASSIGNMENT 

II.12.1 The contractor must not assign any of the rights and obligations arising from the FWC, 
including claims for payments or factoring, without prior written authorisation from 
the contracting authority. In such cases, the contractor must provide the contracting 
authority with the identity of the intended assignee.  

II.12.2 Any right or obligation assigned by the contractor without authorisation is not 
enforceable against the contracting authority. 

II.13. INTELLECTUAL PROPERTY RIGHTS 

II.13.1. Ownership of the rights in the results 

The Centre acquires irrevocably worldwide ownership of the results and of all intellectual 
property rights under the FWC. The intellectual property rights so acquired include any rights, 
such as copyright and other intellectual or industrial property rights, to any of the results and in 
all technological solutions and information created or produced by the contractor or by its 
subcontractor in implementation of the FWC. The contracting authority may exploit and use the 
acquired rights as stipulated in this FWC.  The Centre acquires all the rights from the moment 
the contracting authority approves the results delivered by the contractor. Such delivery and 
approval are deemed to constitute an effective assignment of rights from the contractor to the 
Centre. 
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The payment of the price includes any fees payable to the contractor about the acquisition of 
ownership of rights by the Centre including for all forms of exploitation and of use of the 
results. 

II.13.2. Licensing rights on pre-existing materials 

Unless provided otherwise in the special conditions, the does not acquire ownership of pre-
existing rights under this FWC.  

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable 
basis to the Centre, which may use the pre-existing materials for all the modes of exploitation 
set out in this FWC or in specific contracts. All pre-existing rights are licensed to the Centre 
from the moment the results are delivered and approved by the contracting authority.  

The licensing of pre-existing rights to the Centre Union under this FWC covers all territories 
worldwide and is valid for the duration of intellectual property rights protection. 

The payment of the price as set out in the specific contracts is deemed to also include any fees 
payable to the contractor in relation to the licensing of pre-existing rights by the Centre, 
including for all forms of exploitation and of use of the results. 

Where implementation of the FWC requires that the contractor uses pre-existing materials 
belonging to the contracting authority, the contracting authority may request that the contractor 
signs an adequate licence agreement. Such use by the contractor will not entail any transfer of 
rights to the contractor and is limited to the needs of this FWC. 

II.13.3. Exclusive rights  

The Centre acquires the following exclusive rights:  

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent 
reproduction of the results by any means (mechanical, digital or other) and in any form, in 
whole or in part;  

(b) communication to the public: the exclusive right to authorise or prohibit any display, 
performance or communication to the public, by wire or wireless means, including the 
making available to the public of the results in such a way that members of the public may 
access them from a place and at a time individually chosen by them; this right also includes 
the communication and broadcasting by cable or by satellite; 

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results 
or copies of the results to the public, by sale or otherwise; 

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of copies 
of the results; 

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;  
(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, 

arrangement, creation of derivative works based on the results, and any other alteration of 
the results, subject to the respect of moral rights of authors, where applicable; 

(g) where the results are or include a database: the exclusive right to authorise or prohibit the 
extraction of all or a substantial part of the contents of the database to another medium by 
any means or in any form; and the exclusive right to authorise or prohibit the re-utilization 
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of all or a substantial part of the contents of the database by the distribution of copies, by 
renting, by on-line or other forms of transmission; 

(h) where the results are or include a patentable subject-matter: the right to register them as a 
patent and to further exploit such patent to the fullest extent; 

(i) where the results are or include logos or subject-matter which could be registered as a 
trademark: the right to register such logo or subject-matter as a trademark and to further 
exploit and use it; 

(j) where the results are or include know-how: the right to use such know-how as is necessary 
to make use of the results to the full extent provided for by this FWC, and the right to make 
it available to contractors or subcontractors acting on behalf of the contracting authority, 
subject to their signing of adequate confidentiality undertakings where necessary; 

(k) where the results are documents: 

(i) the right to store and archive the results in line with the document management rules 
applicable to the contracting authority, including digitisation or converting the format 
for preservation or new use purposes;  

(l) where the results are or incorporate software, including source code, object code and, 
where relevant, documentation, preparatory materials and manuals, in addition to the other 
rights mentioned in this Article: 

(i) end-user rights, for all uses by the Centre or by subcontractors which result from this 
FWC and from the intention of the parties; 

(ii) the rights to decompile or disassemble the software; 

(m) to the extent that the contractor may invoke moral rights, the right for the contracting 
authority, except where otherwise provided in this FWC, to publish the results with or 
without mentioning the creator(s)’ name(s), and the right to decide when and whether the 
results may be disclosed and published. 

The contractor warrants that the exclusive rights and the modes of exploitation may be exercised 
by the Centre on all parts of the results, be they created by the contractor or consisting of pre-
existing materials. 

Where pre-existing materials are inserted in the results, the contracting authority may accept 
reasonable restrictions impacting on the above list, provided that the said materials are easily 
identifiable and separable from the rest, that they do not correspond to substantial elements of 
the results, and that, should the need arise, satisfactory replacement solutions exist, at no 
additional costs to the contracting authority. In such case, the contractor will have to clearly 
inform the contracting authority before making such choice and the contracting authority has 
the right to refuse it. 

II.13.4. Identification of pre-existing rights  

When delivering the results, the contractor must warrant that, for any use that the contracting 
authority may envisage within the limits set in this FWC, the results and the pre-existing 
material incorporated in the results are free of claims from creators or from any third parties 
and all the necessary pre-existing rights have been obtained or licensed.  
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To that effect, the contractor must establish a list of all pre-existing rights to the results of this 
FWC or parts thereof, including identification of the rights’ owners. If there are no pre-existing 
rights to the results, the contractor must provide a declaration to that effect. The contractor must 
provide this list or declaration to the contracting authority together with the invoice for payment 
of the balance at the latest.  

II.13.5.  Evidence of granting of pre-existing rights  

Upon request by the contracting authority, the contractor must provide evidence that it has the 
ownership or the right to use all the listed pre-existing rights, except for the rights owned or 
licensed by  the Centre. The contracting authority may request this evidence even after the end 
of this FWC. 

This evidence may refer, for example, to rights to: parts of other documents, images, graphs, 
fonts, tables, data, software, technical inventions, know-how, IT development tools, routines, 
subroutines or other programs (‘background technology’), concepts, designs, installations or 
pieces of art, data, source or background materials or any other parts of external origin. 

This evidence must include, as appropriate:  

(a) the name and version number of a software product;  
(b) the full identification of the work and its author, developer, creator, translator, data 

entry person, graphic designer, publisher, editor, photographer, producer;  
(c) a copy of the licence to use the product or of the agreement granting the relevant rights 

to the contractor or a reference to this licence;  
(d) a copy of the agreement or extract from the employment contract granting the relevant 

rights to the contractor where parts of the results were created by its personnel;  
(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities if it is found that 
it does not hold the necessary rights, regardless of when and by whom this fact is revealed.  

The contractor also warrants that it possesses the relevant rights or powers to execute the 
transfer and that it has paid or has verified payment of all due fees including fees due to 
collecting societies, related to the final results. 

II.13.6. Quotation of works in the result 

In the result, the contractor must clearly point out all quotations of existing works. The complete 
reference should include as appropriate, the following: name of the author, title of the work, 
date and place of publication, date of creation, address of publication on the internet, number, 
volume and other information that allows the origin to be easily identified.  

II.13.7. Moral rights of creators 

By delivering the results, the contractor warrants that the creators will not object to the 
following on the basis of their moral rights under copyright:  

(a) that their names be mentioned or not mentioned when the results are presented to the 
public;  
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(b) that the results be divulged or not after they have been delivered in their final version 
to the contracting authority;  

(c) that the results be adapted, provided that this is done in a manner which is not prejudicial 
to the creator’s honour or reputation.  

If moral rights on parts of the results protected by copyright may exist, the contractor must 
obtain the consent of creators regarding the granting or waiver of the relevant moral rights in 
accordance with the applicable legal provisions and be ready to provide documentary evidence 
upon request.  

II.13.8. Image rights and sound recordings  

If natural persons appear in a result or their voice or any other private element is recorded in a 
recognisable manner, the contractor must obtain a statement by these persons (or, in the case of 
minors, by the persons exercising parental authority) giving their permission for the described 
use of their image, voice or private element and, on request, submit a copy of the permission to 
the contracting authority. The contractor must take the necessary measures to obtain such 
consent in accordance with the applicable legal provisions.  

II.13.9. Copyright notice for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, reference must be inserted 
to that effect when the result is used as set out in Article I.10.1, with the following disclaimer: 
‘© — year — European Centre for Disease Prevention and Control. All rights reserved. Certain 
parts are licensed under conditions to the European Centre for Disease Prevention and Control’, 
or with any other equivalent disclaimer as the contracting authority may consider best 
appropriate, or as the parties may agree on a case-by-case basis. This does not apply where 
inserting such reference would be impossible, notably for practical reasons. 

II.13.10. Visibility of Centre funding and disclaimer 

When making use of the results, the contractor must declare that they have been produced under 
a contract with the Centre and that the opinions expressed are those of the contractor only and 
do not represent the contracting authority’s official position. The contracting authority may 
waive this obligation in writing or provide the text of the disclaimer.  

II.14. FORCE MAJEURE 

II.14.1 If a party is affected by force majeure, it must immediately notify the other party, 
stating the nature of the circumstances, their likely duration and foreseeable effects. 

II.14.2  A party is not liable for any delay or failure to perform its obligations under the FWC 
if that delay or failure is a result of force majeure. If the contractor is unable to fulfil 
its contractual obligations owing to force majeure, it has the right to remuneration only 
for the services actually provided. 

II.14.3 The parties must take all necessary measures to limit any damage due to force majeure. 
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II.15. LIQUIDATED DAMAGES 

II.15.1.  Delay in delivery 

If the contractor fails to perform its contractual obligations within the applicable time limits set 
out in this FWC, the contracting authority may claim liquidated damages for each day of delay 
using the following formula:  

0.3 x (V/d)  

where:  

V is the price of the relevant purchase or deliverable or result; 

d is the duration specified in the relevant specific contract for delivery of the relevant purchase 
or deliverable or result or, failing that, the period between the date specified in Article I.4.2 and 
the date of delivery or performance specified in the relevant specific contract, expressed in days. 

Liquidated damages may be imposed together with a reduction in price under the conditions 
laid down in Article II.16. 

II.15.2. Procedure 

The contracting authority must formally notify the contractor of its intention to apply liquidated 
damages and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 
the decision becomes enforceable the day after the time limit for submitting observations has 
elapsed.  

If the contractor submits observations, the contracting authority, taking into account the 
relevant observations, must notify the contractor:  

(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount.  

II.15.3. Nature of liquidated damages 

The parties expressly acknowledge and agree that any amount payable under this Article is not 
a penalty and represents a reasonable estimate of fair compensation for the damage incurred 
due to failure to provide the services within the applicable time limits set out in this FWC. 

II.15.4. Claims and liability 

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or 
the contracting authority’s rights under Article II.18. 



Contract number: [complete]  February 2016 
 

27 

II.16. REDUCTION IN PRICE 

II.16.1. Quality standards 

If the contractor fails to provide the service in accordance with the FWC or a specific contract 
(‘unperformed obligations’) or if it fails to provide the service in accordance with the expected 
quality levels specified in the tender specifications (‘low quality delivery’), the contracting 
authority may reduce or recover payments proportionally to the seriousness of the unperformed 
obligations or low quality delivery. This includes in particular cases where the contracting 
authority cannot approve a result, report or deliverable as defined in Article I.6 after the 
contractor has submitted the required additional information, correction or new version.  

A reduction in price may be imposed together with liquidated damages under the conditions of 
Article II.15. 

II.16.2. Procedure 

The contracting authority must formally notify the contractor of its intention to reduce payment 
and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 
the decision becomes enforceable the day after the time limit for submitting observations has 
elapsed.  

If the contractor submits observations, the contracting authority, taking into account the 
relevant observations, must notify the contractor:  

(a) of the withdrawal of its intention to reduce payment; or  

(b) of its final decision to reduce payment and the corresponding amount,.  

II.16.3. Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or the 
contracting authority’s rights under Article II.18. 

II.17. SUSPENSION OF THE IMPLEMENTATION OF THE FWC 

II.17.1. Suspension by the contractor 

If the contractor is affected by force majeure, it may suspend the provision of the services under 
a specific contract. 

The contractor must immediately notify the contracting authority of the suspension. The 
notification must include a description of the force majeure and state when the contractor 
expects to resume the provision of services. 

The contractor must notify the contracting authority as soon as it is able to resume performance 
of the specific contract, unless the contracting authority has already terminated the FWC or the 
specific contract. 
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II.17.2. Suspension by the contracting authority 

The contracting authority may suspend the implementation of the FWC or performance of a 
specific contract or any part of it: 

(a) if the procedure for awarding the FWC or a specific contract or the implementation of the 
FWC proves to have been subject to substantial errors, irregularities or fraud;  

(b) in order to verify whether the presumed substantial errors, irregularities or fraud actually 
occurred.  

The contracting authority must formally notify the contractor of the suspension. Suspension 
takes effect on the date of formal notification, or at a later date if the formal notification so 
provides.  

The contracting authority must notify the contractor as soon as possible whether: 

(a) it is lifting the suspension; or 
(b) it intends to terminate the FWC or a specific contract under Article II.18.1(f) or (j). 

The contractor is not entitled to compensation for suspension of any part of the FWC or a 
specific contract. 

II.18. TERMINATION OF THE FWC 

II.18.1. Grounds for termination by the contracting authority 

The contracting authority may terminate the FWC or a specific contract in the following 
circumstances: 

(a) if provision of the services under a pending specific contract has not actually started 
within 15 days of the scheduled date and the contracting authority considers the new 
date proposed, if any, unacceptable, taking into account Article II.11.2; 

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required 
for implementation of the FWC; 

(c) if the contractor does not implement the FWC or perform the specific contract in 
accordance with the tender specifications or request for service or is in breach of another 
substantial contractual obligation or repeatedly refuses to sign specific contracts. 
Termination of three or more specific contracts in these circumstances also constitutes 
grounds for termination of the FWC; 

(d) if the contractor or any person that assumes unlimited liability for the debts of the 
contractor is in one of the situations provided for in points (a) and (b) of Article 106(1) 
of the Financial Regulation3; 

(e) if the contractor or any related person is subject to any of the situations provided for in 
points (c) to (f) of Article 106(1) or to Article 106(2) of the Financial Regulation. 

                                                 
3  Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the general budget 

of the Union, as amended http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966. 
Note that ECDC acts in accordance with its own equivalent Financial Regulation and implementing 
rules, which refer back to Regulation (EU, EURATOM) No 966/2012.  

http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966
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(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have 
been subject to substantial errors, irregularities or fraud; 

(g) if the contractor does not comply with applicable obligations under environmental, 
social and labour law established by Union law, national law, collective agreements or 
by the international environmental, social and labour law provisions listed in Annex X 
to Directive 2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a 
professional conflicting interest as referred to in Article II.7;  

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership 
situation is likely to substantially affect the implementation of the FWC or substantially 
modify the conditions under which the FWC was initially awarded; 

(j) in the event of force majeure, where either resuming implementation is impossible or 
the necessary ensuing amendments to the FWC or a specific contract would mean that 
the tender specifications are no longer fulfilled or result in unequal treatment of 
tenderers or contractors; 

(k) if the needs of the contracting authority change and it no longer requires new services 
under the FWC; in such cases ongoing specific contracts remain unaffected;  

(l) if the termination of the FWC with one or more of the contractors means that the 
multiple FWC with reopening of competition no longer has the minimum required level 
of competition. 

II.18.2. Grounds for termination by the contractor 

The contractor may terminate the FWC or a specific contract if:  

(a) it has evidence that the contracting authority has committed substantial errors, 
irregularities or fraud in the procedure for awarding the FWC or the implementation of 
the FWC;  

(b) the contracting authority fails to comply with its obligations, in particular the obligation 
to provide the information needed for the contractor to implement the FWC or to 
perform a specific contract as provided for in the tender specifications. 

II.18.3. Procedure for termination 

A party must formally notify the other party of its intention to terminate the FWC or a specific 
contract and the grounds for termination.  

The other party has 30 days following the date of receipt to submit observations, including the 
measures it has taken to continue fulfilling its contractual obligations. Failing that, the decision 
to terminate becomes enforceable the day after the time limit for submitting observations has 
elapsed.  

If the other party submits observations, the party intending to terminate must formally notify it 
either of the withdrawal of its intention to terminate or of its final decision to terminate.  

In the cases referred to in points (a) to (d), (g) to (i), (k) and (l) of Article II.18.1 and in Article 
II.18.2, the date on which the termination takes effect must be specified in the formal 
notification. 
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In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect 
on the day following the date on which the contractor receives notification of termination.  

In addition, at the request of the contracting authority and regardless of the grounds for 
termination, the contractor must provide all necessary assistance, including information, 
documents and files, to allow the contracting authority to complete, continue or transfer the 
services to a new contractor or internally, without interruption or adverse effect on the quality 
or continuity of the services. The parties may agree to draw up a transition plan detailing the 
contractor’s assistance unless such plan is already detailed in other contractual documents or in 
the tender specifications. The contractor must provide such assistance at no additional cost, 
except if it can demonstrate that it requires substantial additional resources or means, in which 
case it must provide an estimate of the costs involved and the parties will negotiate an 
arrangement in good faith. 

II.18.4. Effects of termination 

The contractor is liable for damage incurred by the contracting authority as a result of the 
termination of the FWC or a specific contract including the cost of appointing another 
contractor to provide or complete the services, unless the damage was caused by the situation 
specified in Article II.18.1(j), (k) or (l) or in Article II.18.2. The contracting authority may claim 
compensation for such damage.  

The contractor is not entitled to compensation for any loss resulting from the termination of the 
FWC or a specific contract, including loss of anticipated profits, unless the loss was caused by 
the situation specified in Article II.18.2.  

The contractor must take all appropriate measures to minimise costs, prevent damage and cancel 
or reduce its commitments.  

Within 60 days of the date of termination, the contractor must submit any report, deliverable or 
result and any invoice required for services that were provided before the date of termination.  

In the case of joint tenders, the contracting authority may terminate the FWC or a specific 
contract with each member of the group separately  on the basis of points (d), (e) or (g) of 
Article II.18.1, under the conditions set out in Article II.11.2 

II.19. INVOICES, VALUE ADDED TAX AND E-INVOICING 

II.19.1. Invoices and value added tax 

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification 
data, the amount, the currency and the date, as well as the FWC reference and reference to the 
specific contract.  

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint 
tender) for value added tax (VAT) purposes and must specify separately amounts not including 
VAT and amounts including VAT. 

The contracting authority is exempt from all taxes and duties, including VAT, in accordance 
with Articles 3 and 4 of the Protocol on the privileges and immunities of the European Union. 
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The contractor (or leader in the case of a joint tender) must complete the necessary formalities 
with the relevant authorities to ensure that the supplies and services required for implementation 
of the FWC are exempt from taxes and duties, including VAT. 

II.19.2. E-invoicing 

If provided for in the special conditions, the contractor (or leader in the case of a joint tender) 
submits invoices in electronic format if the conditions regarding electronic signature specified 
by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or 
through electronic data interchange.  

Reception of invoices by standard format (pdf) or email is not accepted. 

Should it not be possible to submit invoices as described due to circumstances beyond the 
control of the parties, the Centre may temporarily allow submission of invoices in other formats. 
Such submission shall only be permitted if prior approval has been granted in writing by the 
Centre and if the invoice is submitted in an alternative format specified by the Centre.  

 

II.20. PRICE REVISION 

If a price revision index is provided in Article I.5.2, this Article applies to it.  

Prices are fixed and not subject to revision during the first year of the FWC. 

At the beginning of the second and every following year of the FWC, each price may be revised 
upwards or downwards at the request of one of the parties. 

A party may request a price revision in writing no later than three months before the anniversary 
date of entry into force of the FWC. The other party must acknowledge the request within 14 
days of receipt.  

At the anniversary date, the contracting authority must communicate the final index for the 
month in which the request was received, or failing that, the last provisional index available for 
that month. The contractor establishes the new price on this basis and communicates it as soon 
as possible to the contracting authority for verification.  

The contracting authority purchases on the basis of the prices in force at the date on which the 
specific contract enters into force.  

The price revision is calculated using the following formula: 

 Ir 
Pr = Po x ( — ) 
 Io 
where: Pr = revised price; 

 Po = price in the tender; 
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 Io = index for the month in which the FWC enters into force; 

 Ir = index for the month in which the request to revise prices is received. 

II.21. PAYMENTS AND GUARANTEES 

II.21.1. Date of payment 

Payments are deemed to be effected on the date when they are debited to the contracting 
authority’s account. 

II.21.2. Currency 

Payments are made in euros or in the currency provided for in Article I.7.  

II.21.3. Conversion 

The contracting authority makes any conversion between the euro and another currency at the 
daily euro exchange rate published in the Official Journal of the European Union, or failing 
that, at the monthly accounting exchange rate, as established by the European Commission and 
published on the website indicated below, applicable on the day when it issues the payment 
order.  

The contractor makes any conversion between the euro and another currency at the monthly 
accounting exchange rate, established by the Commission and published on the website 
indicated below, applicable on the date of the invoice. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm  

II.21.4. Costs of transfer 

The costs of the transfer are borne as follows: 

(a) the contracting authority bears the costs of dispatch charged by its bank; 
(b) the contractor bears the costs of receipt charged by its bank; 
(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

II.21.5. Pre-financing, performance and money retention guarantees 

If, as provided for in Article I.6, a financial guarantee is required for the payment of pre-
financing, as performance guarantee or as retention money guarantee, it must fulfil the 
following conditions:  

(a) the financial guarantee is provided by a bank or a financial institution approved by the 
contracting authority or, at the request of the contractor and with the agreement of the 
contracting authority, by a third party; 

(b) the guarantor stands as first-call guarantor and does not require the contracting authority 
to have recourse against the principal debtor (the contractor). 

The contractor bears the cost of providing such guarantee. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
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Pre-financing guarantees must remain in force until the pre-financing is cleared against interim 
payments or payment of the balance. Where the payment of the balance takes the form of a 
debit note, the pre-financing guarantee must remain in force for three months after the debit 
note is sent to the contractor. The contracting authority must release the guarantee within the 
following month.  

Performance guarantees cover compliance with substantial contractual obligations until the 
contracting authority has given its final approval for the service. The performance guarantee 
must not exceed 10 % of the total price of the specific contract. The contracting authority must 
release the guarantee fully after final approval of the service, as provided for in the specific 
contract.  

Retention money guarantees cover full delivery of the service in accordance with the specific 
contract including during the contract liability period and until its final approval by the 
contracting authority. The retention money guarantee must not exceed 10 % of the total price 
of the specific contract. The contracting authority must release the guarantee after the expiry of 
the contract liability period as provided for in the specific contract. 

The contracting authority must not request a retention money guarantee for a specific contract 
where it has requested a performance guarantee.  

II.21.6. Interim payments and payment of the balance 

The contractor (or leader in the case of a joint tender) must send an invoice for interim payment, 
as provided for in Article I.6 or in the tender specifications or in the specific contract.  

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the 
balance within 60 days of the end of the period of provision of the services, as provided for in 
Article I.6, in the tender specifications or in the specific contract.  

Payment of the invoice and approval of documents does not imply recognition of the regularity, 
authenticity, completeness and correctness of the declarations and information they contain.  

Payment of the balance may take the form of recovery.  

II.21.7. Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article I.6 at any time 
by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot be 
processed. The reasons the contracting authority may cite for not being able to process an 
invoice are: 

(a) because it does not comply with the FWC;  
(b) because the contractor has not produced the appropriate documents or deliverables; or  
(c) because the contracting authority has observations on the documents or deliverables 

submitted with the invoice.  

The contracting authority must notify the contractor (or leader in the case of joint tender) as 
soon as possible of any such suspension, giving the reasons for it. 
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Suspension takes effect on the date the contracting authority sends the notification. The 
remaining payment period resumes from the date on which the requested information or revised 
documents are received or the necessary further verification, including on-the-spot checks, is 
carried out. Where the suspension period exceeds two months, the contractor (or leader in the 
case of a joint tender) may request the contracting authority to justify the continued suspension.  

Where the payment periods have been suspended following rejection of a document referred to 
in the first paragraph of this Article and the new document produced is also rejected, the 
contracting authority reserves the right to terminate the specific contract in accordance with 
Article II.18.1(c). 

II.21.8. Interest on late payment 

On expiry of the payment periods specified in Article I.6, the contractor (or leader in the case 
of a joint tender) is entitled to interest on late payment at the rate applied by the European 
Central Bank for its main refinancing operations in euros (the reference rate) plus eight points. 
The reference rate is the rate in force, as published in the C series of the Official Journal of the 
European Union, on the first day of the month in which the payment period ends. 

Suspension of the payment period as provided for in Article II.21.7 is not considered as giving 
rise to late payment.  

Interest on late payment covers the period running from the day following the due date for 
payment up to and including the date of payment as defined in Article II.21.1. 

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or 
leader in the case of a joint tender) only if it requests it within two months of receiving late 
payment. 

II.22. REIMBURSEMENTS 

II.22.1 If provided for in the special conditions or in the tender specifications, the contracting 
authority must reimburse expenses directly connected with the provision of the 
services either when the contractor provides it with supporting documents or on the 
basis of flat rates. 

II.22.2 The contracting authority reimburses travel and subsistence expenses on the basis of 
the shortest itinerary and the minimum number of nights necessary for overnight stay 
at the destination. 

II.22.3 The contracting authority reimburses travel expenses as follows: 

(a) travel by air: up to the maximum cost of an economy class ticket at the time of the 
reservation; 

(b) travel by boat or rail: up to the maximum cost of a first class ticket; 

(c) travel by car: at the rate of one first class rail ticket for the same journey and on 
the same day; 
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In addition, the contracting authority reimburses travel outside Union territory if it has given its 
prior written approval for the expenses. 

II.22.4 The contracting authority reimburses subsistence expenses on the basis of a daily 
subsistence allowance as follows: 

(a) for journeys of less than 200 km for a return trip, no subsistence allowance is 
payable; 

(b) the daily subsistence allowance is payable only on receipt of supporting 
documents proving that the person concerned was present at the destination; 

(c) the daily subsistence allowance takes the form of a flat-rate payment to cover all 
subsistence expenses, including meals, local transport including transport to and 
from the airport or station, insurance and sundries; 

(d) the daily subsistence allowance is reimbursed at the flat rates specified in 
Article I.5.3;  

(e) accommodation is reimbursed on receipt of supporting documents proving the 
necessary overnight stay at the destination, up to the flat-rate ceilings specified in 
Article I.5.3.  

II.22.5 The contracting authority reimburses the cost of shipment of equipment or 
unaccompanied luggage if it has given its prior written approval for the expense. 

II.23. RECOVERY 

II.23.1 If an amount is to be recovered under the terms of the FWC, the contractor must repay 
the contracting authority the amount in question.  

II.23.2. Recovery procedure 

Before recovery, the contracting authority must formally notify the contractor of its intention to 
recover the amount it claims, specifying the amount due and the reasons for recovery and 
inviting the contractor to make any observations within 30 days of receipt. 

If no observations have been submitted or if, despite the observations submitted, the contracting 
authority decides to pursue the recovery procedure, it must confirm recovery by formally 
notifying a debit note to the contractor, specifying the date of payment. The contractor must pay 
in accordance with the provisions specified in the debit note. 

If the contractor does not pay by the due date, the contracting authority may, after informing 
the contractor in writing, recover the amounts due: 

(a) by offsetting them against any amounts owed to the contractor by the European Centre 
for Disease Prevention and;  

(b) by calling in a financial guarantee if the contractor has submitted one to the 
contracting authority;  

(c) by taking legal action.  
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II.23.3. Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date set by the 
contracting authority in the debit note, the amount due bears interest at the rate indicated in 
Article II.21.8. Interest on late payments will cover the period starting on the day after the due 
date for payment and ending on the date when the contracting authority receives the full amount 
owed.  

Any partial payment is first entered against charges and interest on late payment and then 
against the principal amount. 

II.23.4. Recovery rules in the case of joint tender 

If the contract is signed by a group (joint tender), the group is jointly and severally liable under 
the conditions set out in Article II.6 (liability). The contracting authority first claims the full 
amount to the leader of the group.  

If the leader does not pay by the due date and if the amount cannot be offset in accordance with 
Article II.23.2 (a), the contracting authority may claim the full amount to any other member of 
the group by notifying the debit note already sent to the leader under Article II.23.2.  

II.24. CHECKS AND AUDITS 

II.24.1 The contracting authority and the European Anti-Fraud Office may check or require 
an audit on the implementation of the FWC. This may be carried out either by OLAF’s 
own staff or by any other outside body authorised to do so on its behalf.  

Such checks and audits may be initiated at any moment during the provision of services 
and up to five years, starting from the payment of the balance of the last specific 
contract issued under this FWC.  

The audit procedure is initiated on the date of receipt of the relevant letter sent by the 
contracting authority. Audits are carried out on a confidential basis. 

II.24.2 The contractor must keep all original documents stored on any appropriate medium, 
including digitised originals if authorised under national law, for a period of five years 
starting from the date of expiry of the FWC.  

II.24.3 The contractor must grant the contracting authority’s staff and outside personnel 
authorised by the contracting authority the appropriate right of access to sites and 
premises where the FWC is implemented and to all the information, including 
information in electronic format, needed to conduct such checks and audits. The 
contractor must ensure that the information is readily available at the moment of the 
check or audit and, if so requested, that information is handed over in an appropriate 
format.  

II.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. 
The contracting authority or its authorised representative must send it to the contractor, 
who has 30 days following the date of receipt to submit observations. The contractor 
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must receive the final report within 60 days following the expiry of the deadline to 
submit observations. 

On the basis of the final audit findings, the contracting authority may recover all or 
part of the payments made in accordance with Article II.23 and may take any other 
measures which it considers necessary. 

II.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 
11 November 1996 concerning on-the-spot checks and inspection carried out by the 
Commission in order to protect the European Communities’ financial interests against 
fraud and other irregularities and Regulation (EU, Euratom) No 883/2013 of the 
European Parliament and of the Council of 11 September 2013 concerning 
investigations conducted by the European Anti-Fraud Office, the European Anti-Fraud 
Office may carry out investigations, including on the spot checks and inspections, to 
establish whether there has been fraud, corruption or any other illegal activity under 
the contract affecting the financial interests of the Union. Findings arising from an 
investigation may lead to criminal prosecution under national law.  

 The investigations may be carried out at any moment during the provision of the 
services and up to five years starting from the payment of the balance of the last 
specific contract issued under this FWC. 

II.24.6 The Court of Auditors has the same rights as the contracting authority, particularly 
right of access, for the purpose of checks and audits.  
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SPECIFIC CONTRACT – Fixed price 

No [complete] 

implementing framework contract No [complete] 

 

1. The European Centre for Disease Prevention and Control (hereinafter referred to as "the 
Centre" or ‘the contracting authority’), represented for the purposes of signing this specific 
contract by [forename, surname, function, department of authorising officer], 

and 

2. [Full official name] 

[Official legal form] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as leader of the group by the members of the group that submitted the joint tender] 

[repeat these data as many times as there are contractors in case of joint tender and continue 
numbering] 

([collectively] "the contractor"), represented for the purposes of signing this specific contract 
by [forename, surname and function of legal representative,] 
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HAVE AGREED 

ARTICLE 1 SUBJECT MATTER 

1.1 This specific contract implements framework contract (FWC) No [complete], signed by 
the parties on [complete date]. 

1.2 In accordance with the provisions set out in the FWC, this specific contract and their 
annexes, which form an integral part of it, the contractor must provide the services 
specified in Annex [complete].] The tasks performed by the contractor under this 
specific contract shall result in "deliverables". 

ARTICLE 2 ENTRY INTO FORCE AND DURATION 

2.1 This specific contract enters into force on the date on which the last party signs it. 

2.2 The provision of the services starts from the date of entry into force of this specific 
contract.  

2.3 The provision of the services must not exceed [complete] [days] [months]. The parties 
may extend the duration by written agreement before it elapses and before expiry of the 
FWC  

ARTICLE 3 PRICE 

3.1 The price payable under this specific contract excluding reimbursement of expenses is 
EUR [amount in figures and in words.] 

3.2 Reimbursement of expenses is not applicable to this specific contract. 

ARTICLE 4 – INTERIM PAYMENTS 
4.1 In accordance with Article I.6 of the FWC, the contractor shall submit an invoice [in 

paper format] [by e-mail] [e-prior] for an interim payment equal to [complete] % of the 
total price indicated in Article 3 upon provision of deliverable[s] [complete with 
deliverable(s)] [by dd/mm/yyyy]. 

4.2 [In accordance with Article I.6, the invoice shall be accompanied, inter alia, by 
[complete with other documents relevant for the services provided]. 

 

 

ARTICLE 5 – PAYMENT OF THE BALANCE 
5.1 In accordance with Article I.6 of the FWC, the contractor shall submit an invoice [in 

paper format] [by e-mail] [e-prior] for the payment of the balance, upon provision of the 
final deliverable[s] [complete with deliverable(s)]. 

5.2 [In accordance with Article I.6, the invoice shall be accompanied, inter alia, by 
[complete with other documents relevant for the services provided]. 
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Annexes 

Request for services 

Contractor’s specific tender of [insert date] 

 

 

Signatures 

For the contractor, 

[Company name/forename/surname/function] 

 

signature:  

For the contracting authority, 

[forename/surname/function] 

 

signature: 
Done at [place], [date] Done at [place], [date] 

In duplicate in English. 
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SPECIFIC CONTRACT – Quoted Time and Means 

No [complete] 

implementing framework contract No [complete] 

 

1. The European Centre for Disease Prevention and Control (hereinafter referred to as "the 
Centre" or (‘the contracting authority’), represented for the purposes of signing this specific 
contract by [forename, surname, function, department of authorising officer], 

and 

2. [Full official name] 

[Official legal form] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as leader of the group by the members of the group that submitted the joint tender] 

[repeat these data as many times as there are contractors in case of joint tender and continue 
numbering] 

([collectively] "the contractor"), represented for the purposes of signing this specific contract 
by [forename, surname and function of legal representative,] 
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HAVE AGREED 

ARTICLE 1 SUBJECT MATTER 

1.1 This specific contract implements framework contract (FWC) No [complete], signed by 
the parties on [complete date]. 

1.2 In accordance with the provisions set out in the FWC and in this specific contract and 
[its][their] annex[es], which form an integral part of it, the contractor must provide the 
[following tasks/ results:] [tasks/results specified in Annex4 [complete].] 

ARTICLE 2 ENTRY INTO FORCE AND DURATION 

2.1 This specific contract enters into force [on the date on which the last party signs it] [on 
insert date]. 

2.2 The provision of the services starts from [the date of entry into force of this specific 
contract] [insert date] [an event, a previous specific contract].  

2.3 The provision of the services must not exceed [complete] [days] [months]. The parties 
may extend the duration by written agreement before it elapses and before expiry of the 
FWC.  

ARTICLE 3 PERFORMANCE 

3.1 The task to be performed by the contractor under this specific contract shall be executed 
on the basis of the “quotations” or “sub-tasks” as described in the Quoted Time and 
Means form (Annex VI to the FWC). 

3.2 Signature by the Centre of the certificate of conformity provides evidence of the work 
performed. 

ARTICLE 4 PRICE 

4.1 The maximum amount covering all services to be provided under this specific contract 
including reimbursement of expenses and excluding price revision is EUR [amount in 
figures and words]. 

4.2 ECDC undertakes to pay the contractor per [day] of actual services rendered, in 
accordance with the following terms: 
 
For [profile] an amount of [INSERT AMOUNT] EUR per [day], for a maximum of 
[MAXIMUM AMOUNT OF DAYS]. 
 
[repeat as many profiles are required] 

4.3 Reimbursement of expenses is not applicable to this specific contract. 

                                                 
4 Tasks / sub-tasks shall be described in the request for services. 
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ARTICLE 5 PAYMENTS 

5.1 Once the Centre has certified the conformity of the work performed (with the required 
quality level), the invoicing procedures are as follows: 

 [Specify one of the following options:  

- at the end of each calendar month, on the basis of the Quoted Time and Means form. 
The form shall be duly completed and signed by both parties. The form and the 
Certificate of conformity shall be attached to the invoice.  

or  

- once the work has been completed, on the basis of the Quoted Time and Means form. 
The form shall be duly completed and signed by both parties. The form and the 
Certificate of conformity shall be attached to the invoice.] 

5.2  If the number of days agreed has not been fully taken up, the contracting authority shall 
not be obliged either to use or to pay the time not worked and the Contractor shall not 
be entitled to claim damages for them. 

ARTICLE 6 COMMUNICATION DETAILS 

For the purpose of this specific contract, communications must be sent to the following 
addresses: 

Contracting authority: 

European Centre for Disease Prevention and Control  

Attn: [insert project manager name and surname], Project manager 

Granits väg 8 

171 65 Solna, Sweden  

Email: [insert functional/ business mailbox] 
 
 

Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 
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ARTICLE 7 PERFORMANCE GUARANTEE 

Performance guarantee is not applicable to this specific contract. 

 

ARTICLE 8 RETENTION MONEY GUARANTEE 

Retention money guarantee is not applicable to this specific contract. 

 

ANNEXES 

Request for service 

Contractor’s specific tender  

Quoted Times and Means Form 

Certificate of Conformity Form 

Signatures 

For the contractor, 

[Company name/forename/surname/function] 

 

signature:  

For the contracting authority, 

[forename/surname/function] 

 

signature: 
Done at [place], [date] Done at [place], [date] 

In duplicate in English. 
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Annex IV (a) – List of pre-existing rights  
 
 

I, [insert name of the authorised representative of the contractor] representing [insert name of 
the contractor] (‘the contractor’), party to the [framework] [specific] contract [insert title and 
number] warrant that the results and the pre-existing material incorporated in the results are 
free of rights or claims from creators or from any third parties for any use the contracting 
authority may envisage and declare that the results contain the following pre-existing rights: 
 
Please fill in the table – one line per pre-existing right 
 

Result concerned Pre-existing 
material concerned 

Rights to pre-
existing material 

Identification of 
rights’ holder 

    
    
    

 
 
 
 
 

Annex IV (b) - Declaration of no pre-existing rights 
 
 

I, [insert name of the authorised representative of the contractor] representing [insert name of 
the contractor] (‘the contractor’), party to the [framework] [specific] contract [insert title and 
number] warrant that the results are free of rights or claims from creators or from any third 
parties for any use the contracting authority may envisage and declare that the results do not 
contain any pre-existing rights to the results or parts of the results or to pre-existing materials 
as defined in the above-mentioned contract.]  
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Annex V – Certificate of conformity  

   
FOR SPECIFIC CONTRACT NO XX ECD.XXX  
UNDER FRAMEWORK CONTRACT No. ECDC/yyyy/0xx   
 

Original document - duly signed - to be attached to the invoice 
 
Period covered: 
To be filled in by the 
contractor.  

XXX  
[Example: January of 20XX or from XX/XX/20XX-
XX/XX/20XX] 

 
Task (and Sub-task) Number: 
To be filled in by the person responsible for delivering the work, as defined by ECDC’s 
project manager.  
1. … 
2. … 
3. … 
 

 
RECEIPT OF WORK  
To be filled in by the contractor (supplier of the services) and ECDC.  
 Contractor 

By signing, the person responsible 
for delivering the work declares 
that the above tasks have been 
performed in the period indicated. 

ECDC Project Manager 
By signing, the Project Manager 
validates the work performed in the 
period indicated, for all scope 
delivered and quality criteria met. 

Full name 
(block 
capitals) 

  

Comments/ 
Reservations 

  

Date and 
signature 

  

 

 

 
 
 
  



Contract number: [complete]  February 2016 
 

48 

ANNEX VI - QUOTED TIME AND MEANS FORM  
FOR SPECIFIC CONTRACT No [XX ECD.XXX] UNDER FRAMEWORK CONTRACT 

No [ECDC/XXXX/XXX] Task [and sub-tasks] Number ……..  

 

Original document - duly signed - to be attached to the invoice 

 
REQUEST AND DESCRIPTION OF TASK/ WORK 

To be filled in by the ECDC Project Manager 

Title: 

Date of request: 

Responsible person at ECDC: 

Description of tasks [and sub-tasks]: 

Expected results/deliverables: 

 
WORKING DAYS ESTIMATE 
To be filled in by the Contractor. 

PROFILE OF 
THE EXPERT PRICE/DAY NUMBER 

OF DAYS 

LAST 
POSSIBLE 
DATE FOR 

EXECUTION  

MAXIMUM 
TOTAL 
PRICE 

(IN EUROS) 

   dd/mm/yyyy  

Planned starting date of task:  

Planned delivery date for 
results/deliverables:  

Date and Contractor's signature:  

 

To be filled in by the ECDC Project Manager 

Date and signature:  

 
 

 
 


	FRAMEWORK CONTRACT FOR SERVICES
	Table of Content
	I. Special Conditions
	I.1. Order of priority of provisions
	I.2. Subject matter
	I.3. Entry into force and duration of the FWC
	I.4. Appointment of the contractor and implementation of the FWC
	I.4.1. Appointment of the contractor
	I.4.2. Period of provision of the services
	I.4.3. Implementation of multiple FWC with reopening of competition

	I.5. Prices
	I.5.1. Maximum amount of the FWC and maximum prices
	I.5.2. Price revision index
	I.5.3. Reimbursement of expenses

	I.6. Payment arrangements
	I.6.1. Pre-financing
	I.6.2. Interim payments
	I.6.3. Payment of the balance
	I.6.4. Performance guarantee
	I.6.5. Retention money guarantee

	I.7. Bank account
	I.8. Communication details
	I.9. Data controller
	I.10. Exploitation of the results of the FWC
	I.10.1. Modes of exploitation
	I.10.2. Licence or transfer of pre-existing rights
	I.10.3. Provision of list of pre-existing rights and documentary evidence

	I.11. Termination by either party
	I.12. Applicable law and settlement of disputes
	I.13. Interinstitutional FWC
	I.14. Service provided on the premises of the contracting authority

	II. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT FOR SERVICES
	II.1. Definitions
	II.2. Roles and responsibilities in the event of a joint tender
	II.3. Severability
	II.4. Provision of services
	II.5. Communication between the parties
	II.5.1. Form and means of communication
	II.5.2. Date of communications by mail and email
	II.5.3. Submission of e-documents via e-PRIOR
	II.5.4. Validity and date of e-documents
	II.5.5.  Authorised persons in e-PRIOR

	II.6. Liability
	II.7. Conflict of interest and professional conflicting interests
	II.8. Confidentiality
	II.9. Processing of personal data
	II.10. Subcontracting
	II.11. Amendments
	II.12. Assignment
	II.13. Intellectual property rights
	II.13.1. Ownership of the rights in the results
	II.13.2. Licensing rights on pre-existing materials
	II.13.3. Exclusive rights
	II.13.4. Identification of pre-existing rights
	II.13.5.  Evidence of granting of pre-existing rights
	II.13.6. Quotation of works in the result
	II.13.7. Moral rights of creators
	II.13.8. Image rights and sound recordings
	II.13.9. Copyright notice for pre-existing rights
	II.13.10. Visibility of Centre funding and disclaimer

	II.14. Force majeure
	II.15. Liquidated damages
	II.15.1.  Delay in delivery
	II.15.2. Procedure
	II.15.3. Nature of liquidated damages
	II.15.4. Claims and liability

	II.16. Reduction in price
	II.16.1. Quality standards
	II.16.2. Procedure
	II.16.3. Claims and liability

	II.17. Suspension of the implementation of the FWC
	II.17.1. Suspension by the contractor
	II.17.2. Suspension by the contracting authority

	II.18. Termination of the FWC
	II.18.1. Grounds for termination by the contracting authority
	II.18.2. Grounds for termination by the contractor
	II.18.3. Procedure for termination
	II.18.4. Effects of termination

	II.19. Invoices, value added tax and e-invoicing
	II.19.1. Invoices and value added tax
	II.19.2. E-invoicing

	II.20. Price revision
	II.21. Payments and guarantees
	II.21.1. Date of payment
	II.21.2. Currency
	II.21.3. Conversion
	II.21.4. Costs of transfer
	II.21.5. Pre-financing, performance and money retention guarantees
	II.21.6. Interim payments and payment of the balance
	II.21.7. Suspension of the time allowed for payment
	II.21.8. Interest on late payment

	II.22. Reimbursements
	II.23. Recovery
	II.23.2. Recovery procedure
	II.23.3. Interest on late payment
	II.23.4. Recovery rules in the case of joint tender

	II.24. Checks and audits

	SPECIFIC CONTRACT – Fixed price
	Article 1 Subject matter
	Article 2 Entry into force and duration
	Article 3 Price
	Article 4 – Interim payments
	Article 5 – Payment of the balance

	SPECIFIC CONTRACT – Quoted Time and Means
	Article 1 Subject matter
	Article 2 Entry into force and duration
	Article 3 Performance
	Article 4 Price
	Article 5 payments
	Article 6 communication details
	Article 7 Performance guarantee
	Article 8 Retention money guarantee
	Annexes

	Annex V – Certificate of conformity
	ANNEX VI - QUOTED TIME AND MEANS FORM

