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1 GENERAL 

1.1 Subject of the contract 
 
The subject of this contract is the preventative, conditional and corrective maintenance and 
operation of the technical security installations in the buildings occupied by the European 
Parliament in Brussels (Lot 1), Strasbourg (Lot 2) and Luxembourg (Lot 3). 
 
Unless specifically stated otherwise, this document applies to the three sites. 
 

This contract consists of: 

- The provision of qualified staff for tasks relating to the maintenance and daily updating of 
Type I equipment, installations and material, as well as assistance with the operation/use of 
security equipment and installations; 

- Maintenance of Type II equipment, installations and material (all-inclusive maintenance) with 
a performance obligation. 

The Contractor must use all means possible to ensure the provision of the services described in 
this document and achieve the set objectives. 
 
The services shall be carried out for Parliament in accordance with the conditions laid down in all 
of the contractual documents. 
 
Irrespective of the description of the tasks and methods detailed in the Contract and in these 
Special Administrative and Technical Specifications (SATS), the Contractor shall be responsible at 
all times (working and non-working days) for meeting his contractual obligations. 

1.2 Types of installations and material 

1.2.1 Type I services – Installations and material needing to be 
maintained and supervised with tools, methods and facilities available 
in Parliament 

 
Installations and material of this type include elements or equipment which can easily be 
replaced by equipment in stock in Parliament, without the use of tools which are exclusively 
available from the manufacturer and/or installer. 

 
This includes, but is not limited to: 

- All Access Control (AC) system equipment 

e.g.: controllers, badge readers, electro-magnets, strike, etc.; 

- All Intrusion System (IS) equipment 

e.g. motion sensors, radar, magnetic contacts, alarms, etc.; 

- All video system (CCTV) equipment  

e.g. cameras, camera supports and housings, NAS storage, etc.; 

- All network equipment (NET) specific to the security installations  

e.g. switches, network cables, converters/network adapters, etc.; 

- All emergency exit and evacuation management (EEEM) system equipment 

e.g. controllers, electro-magnets, panic bar, push-button switches, etc.; 

- All people counting equipment 
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All the equipment and components must be available on site and in sufficient quantity to 
cover recurrent and unforeseen operational needs: sudden breakdowns, preventive 
replacement, additions or extensions to installations resulting from operational needs, etc. 

 
A stock shall be established at the beginning of the contract and maintained throughout its 
duration, as described in point 3.1. 

1.2.2 Type II services – Installations and material not needing to be 
maintained and supervised with tools, methods and facilities available 
in Parliament 

Installations and material of this type include elements or equipment for which any maintenance 
or adaptation/modification requires expertise, technical capacity, a legal or certification 
obligation, specific tools exclusively available from the manufacturer/installer and/or any other 
obligation or constraint which cannot be covered by the resources in Parliament. 
 
This includes, but is not limited to: 

- Security turnstiles, security portals, gates, etc.; 

- Baggage scanners (X-ray); 

- Metal detection equipment (WTMD); 

- Reinforced security doors and any security obstacle or barrier (bollards, car park 
barriers, car park shutter or grille, speed gates, etc.); 

- Specialised safes and specialised reinforced cabinets;  

- The installations shall be subject, in their entirety, to certification/validation of 
conformity or validation, and any maintenance or modification will require confirmation 
of certification or revalidation of the installation, e.g.: high-security areas, shielded 
areas, etc. 

N.B.: All modules and/or related equipment required for the proper functioning of a whole 
installation and/or item of equipment (main equipment) shall be considered to be an integral 
part thereof. For example, X-ray baggage scanners include the X-ray equipment itself, and 
also the remote control screen, cables, external and internal conveyor belts, etc. 

 
A list of the installations, equipment and/or material for which responsibility is to be taken over 
at the start of the contract in the context of this invitation to tender will be drawn up after the 
framework contract has been signed, on the basis of the installations and/or equipment set out 
in the price schedule. 

1.3 Obligations of the parties 

1.3.1 Parliament’s obligations 

Parliament undertakes to: 

- Have all verifications and regulatory controls carried out by the approved bodies should it 
deem it necessary; 

- Ensure access to the installations covered by this contract, in accordance with the 
requirements of DG SAFE and provided that there is no interference with Parliament’s 
activities; 

- Assist the Contractor and/or his subcontractor(s) with technical interventions relating to the 
installations and/or equipment covered by this contract. In particular, assistance in 
coordinating between the various teams and providing support on Parliament’s premises; 

- Make available to the Contractor, free of charge, all available documents necessary for his 
contractual obligations; 

- Make premises available to the Contractor, free of charge, which are in good condition and 
equipped with the IT tools required for the performance of this contract; 



EP/DGSAFE/UTSI/SER/4) 2019-009 CSATP ENP 
 Page 6 sur 35 

- Provide access to telephones for the Contractor’s staff present on site, provided that such 
communications are strictly professional and related to the services covered by this 
contract. 

1.3.2 Contractor’s obligations 

The Contractor undertakes to: 

- Perform the tasks described in the contract. He also undertakes to ensure that his staff and 
subcontractors on site comply with instructions and are effectively managed; 

- Not take action in response to requests other than those of Parliament’s representatives, 
whose names will be communicated by the unit responsible for the contract; 

- Regularly check that the tasks assigned to him are proceeding as planned and ensure that 
his staff are complying with instructions given to them; 

- Provide his services on a continuous basis in order to meet his obligations in full; 

- Plan his work in a way that avoids disrupting the running of Parliament’s services and 
ensure that his work does not cause any disruption to the occupants of the buildings; 

- Actively contribute to Parliament’s efforts in relation to safety, security and hygiene; 

- Actively contribute to the environmental management policy in force in Parliament; 

- Comply with current standards and regulations applying to the performance of his tasks; 

- Restore the installations, equipment and premises to good condition when the contract 
expires; 

- Use only the tools provided by Parliament (emails, file storage, etc.) in connection with the 
provision of the services in question;  

- Not transfer information outside Parliament without express authorisation. 

Obligation to provide information and active participation 
 

In general, the Contractor must inform Parliament, in writing, of any problems he encounters in 
the provision of his services as soon as possible, and at the latest at the monthly meeting. 

1.4 Standards and regulations 
All standards and regulations applicable to the maintenance of technical installations and 
equipment shall apply. 
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2 SERVICES 

2.1 General 
For the purposes of managing all the services entrusted to him, the Contractor shall apply a quality 
policy based on continuous assessment of feedback and incorporating the environmental aspects 
on a methodical and continuous basis. 
 
This policy must make it possible to reliably achieve all the objectives laid out in this contract.  

2.1.1 Environmental management 

By means of its official declaration on the environmental policy, adopted on 21 June 2016, 
Parliament has taken steps to gain EMAS certification. The Contractor must ensure that any 
work undertaken is in line with the measures taken to gain this certification. The Contractor 
must also collaborate actively and without restriction in the environmental policy pursued by 
Parliament.  

 
Parliament’s environmental policy and the relevant requirements are set out in Annex III to the 
Administrative Provisions. 

2.1.2 Maintenance methodology and priorities 

In the context of the operations he is required to perform, the Contractor retains full 
responsibility for the maintenance methodology and priorities which he himself applies, or has 
his subcontractors apply, with a view to achieving the objectives laid down in this contract. The 
options chosen by the Contractor shall assign priority in the following order: 

1. The safety of people and property; 

2. Compliance with the operational objectives of the equipment and the contractual deadlines 
laid down in this contract; 

3. Pursuit of the optimum useful life of goods; 

4. Quality of the products employed; 

5. Environmental and health impacts. 

If, when making choices, a conflict arises between one or another option, the Contractor shall 
inform Parliament in writing, and Parliament will decide which guideline is preferred. 

 

The Contractor must document in a systematic and detailed manner the maintenance 
methodology he applies under this contract. 

2.1.3 Maintenance manual and documentation of installations 

To ensure the reliability of the installations/equipment and the quality of the services, the 
Contractor shall keep a Maintenance Manual which complies with the Maintenance 
Methodology and specifies the priorities applicable to each type of installation/equipment 
under his responsibility and which contains all the Plans, Procedures, Maintenance instructions 
and other documents required by the Contractor for the proper performance of his contractual 
obligations. 
 

2.2 Type of services 

2.2.1 Type I services – Provision of qualified staff  

The Contractor shall provide qualified staff on Parliament’s sites to carry out tasks relating to 
the maintenance of Type I equipment and work relating to the maintenance and daily updating 
of Parliament’s security installations and systems. This includes assistance with the 
operation/use of security installations. 
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Parliament shall be responsible for defining the tasks and activities to be performed on the 
basis of a performance schedule which it will define in accordance with its own procedures and 
methodologies. However, Parliament will have no obligation towards or direct contractual 
relationship with the persons made available to it. Any subordinate relationship and contractual 
obligation between the Contractor (employer) and the person (employee) shall remain the sole 
responsibility of the Contractor. A representative of the Contractor will be appointed for the 
management of the contract (‘contract manager’), who will be the contact person for 
Parliament. 
 
The Contractor shall put in place all the necessary measures to enable this contract to be 
carried out, excluding any direct contractual link between the staff provided and Parliament. 
The Contractor shall keep the personnel informed of the conditions of performance of the 
contract. 

2.2.1.1 Profiles and qualifications 

The profiles, qualifications, experience and minimum knowledge required for each profile 
are as follows: 
 
1. Skills and certification1 in COSWIN CMMS software, Office Suite (Word, Excel, 

Outlook), AutoCAD: 
 

Description 

Technicians 

maintenance/ 

Programmer 

Administrative 

assistant 

AutoCAD 

draughtsperson 

CMMS 

manager 

COSWIN     

Security & profiles (excl. 

cockpit) 
   x 

Deployment x x  x 

The equipment and its 

environment 
x x  x 

Corrective maintenance x x  x 

Resources  x  x 

Scheduled maintenance  x  x 

Management of the work  x  x 

Stock management – Level 1  x  x 

Management of purchases  x  x 

Siveco Reports – Level 1  x  x 

Siveco Reports – Level 2    x 

Siveco Reports – Level 3    x 

Analyser    x 

Resource/diagram editor | 

cockpit | homepage 
   x 

Process administration    x 

Tools in the toolkit    x 

Office suite  x x x 

AutoCAD   x  

 
2. Skills and certifications in the maintenance of AEOS/Nedap equipment: 

- the maintenance technicians must have successfully completed the 
AEOS/Nedap certification programme1 at ‘AEOS technical basic2’ level; 

- the programmer technicians must have successfully completed the ‘AEOS 
Certified Engineer’ certification programme1 and the following AEOS/Nedap 
training; ‘AEOS Graphical Alarm Handling3’ and ‘AEOS Intrusion4’; 

                                                 
1 Attestation or certificate to be provided after notification of the award  
2 https://portal.nedapsecurity.com/class/aeos-basic-training 
3 https://portal.nedapsecurity.com/class/aeos-graphical-alarm-handling 
4 https://portal.nedapsecurity.com/class/aeos-intrusion 

https://portal.nedapsecurity.com/class/aeos-basic-training
https://portal.nedapsecurity.com/class/aeos-graphical-alarm-handling
https://portal.nedapsecurity.com/class/aeos-intrusion
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3. Specific skills of the administrative assistant: 

Microsoft Word advanced user: 

 reports, 

 layout, 

 indexation, 

 tables, 

 etc. 

Microsoft Outlook advanced user: 

 calendar management,  

 email templates,  

 Quick Steps,  

 task management and assignment,  

 categorisation, creation of files and sub-files,  

 Follow Up management,  

 Rules management,  

 etc.  

Microsoft Excel advanced user (graphics, statistics, vlookup, left, right, filters, if, 
conditional formatting, etc.) in order to be able to deal with folders extracted from 
COSWIN or for stock management. 

 
4. Specific skills of the CMMS manager: 

In addition to the skills relating to COSWIN work, the person will need to have Microsoft 
Outlook advanced user skills: 

 calendar management,  

 email templates,  

 Quick Steps,  

 task management and assignment,  

 categorisation,  

 creation of files and sub-files,  

 Follow Up management,  

 Rules management,  

 etc.  
 

Microsoft Outlook advanced user: 

 graphics,  

 statistics,  

 vlookup, left, right, filters, if, etc. in order to be able to deal with folders 
extracted from COSWIN. 

 
5. Specific skills of the AutoCAD draughtsperson: 

Advanced user of AutoCAD in order to maintain Parliament’s single plan library, as well 
as Microsoft Excel and Microsoft Outlook skills.  

6. Professional experience: 

- The maintenance technician must have at least 3 years’ experience in the 
maintenance and installation of security equipment or similar (e.g. building 
technology, assembly lines, industrial sites, etc.); 

- The programmer technician must have at least 5 years’ experience in the 
maintenance, installation and programming of security equipment or similar 
(e.g. building technology, assembly lines, industrial sites, etc.); 

- The administrative assistant must have at least 3 years’ experience in assistance 
with the maintenance and installation of security equipment or similar as well as in 
stock management; 
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- The CMMS manager must have at least 3 years’ experience in assistance with the 
maintenance and installation of security equipment or similar as well as in the use 
of CMMS tools; 

- The technical draughtsperson must have at least 3 years’ experience in CAD 
and the use of AutoCAD.  

7. Language skills5: 

The levels below are those of the Common European Framework of Reference for 
Languages (CEFR) 

- For the technicians and the technical draughtsperson: 

 Reading Writing Speaking 

French B2 B2 B2 

English B1 A1 A2 

 

- For the administrative assistant and CMMS manager:  

 Reading Writing Speaking 

French C1 C1 C1 

English B2 B2 B2 

 

All the staff proposed must have the qualifications listed above as at the date on which 
service provision begins. If at that date the proposed service providers have not completed 
the training required and have therefore not obtained the required certification, the 
Contractor must immediately propose other candidates in possession of all the required 
qualifications. If this is not feasible owing to force majeure or for reasons not attributable to 
the Contractor, a maximum of 3 months will be granted to acquire staff with the required 
training and qualifications. After this deadline, a penalty equivalent to 50% of the daily price 
will be applied per day for each service provider not made available. 

2.2.1.2 Human resources, presence on site and working hours 

The service providers will be assigned by name and exclusively to this contract for the Type 
I services described in this chapter. 

 
Their presence on site shall be required on days on which Parliament is open, irrespective 
of national public holidays. Other office closing days as detailed in the note (2020) annexed 
hereto shall be regarded as working days under the terms of the contract. Consequently, 
the required presence on site of service providers shall be the same as on Parliament’s 
normal opening days. The public holidays to be considered are those defined annually by 
Parliament (see note for 2020 annexed hereto). 

 
Service providers shall have an annual leave entitlement as laid down in national 
legislation. Any planned absence for annual or other leave must first be submitted to 
Parliament for approval (at least two working days in advance). Any absence not declared 
and/or not accepted by Parliament will be considered to be unjustified and will therefore be 
taken into account in assessing the quality of the services provided. 

 
Only days actually worked shall be invoiced. Parliament will put in place a system of 
presence lists (timesheets) and may, at any time, carry out the checks it deems necessary 
to verify the actual presence of the service providers.  

 
If, for compelling reasons or force majeure (e.g. sickness, accident, unannounced 
departure, etc.), one of the service providers becomes unavailable for a long period, the 
Contractor must immediately propose to Parliament a potential replacement having the 
skills, qualifications and professional experience set out in these specifications.  

                                                 
5 Parliament reserves the right to interview or have candidates examined on the basis of the CEFR. 
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Replacements will have to take up their duties no later than 3 months after the service 
provider to be replaced becomes unavailable. 
 
If, after 3 months, the service providers concerned have not been replaced, a penalty per 
day of delay will be applied. The penalty shall be 50% of the daily price of the unavailable 
service provider. 
 
For any planned unavailability (e.g. retirement, long-term leave, planned end of contract, 
etc.) of a member of staff made available to Parliament, the Contractor must provide for an 
immediate replacement effective as of the date of departure. In order to do this, the 
Contractor must present to Parliament, with sufficient advance notice, potential 
replacements with the same levels of skills, qualifications and professional experience as 
those set out in these specifications. If, at the time of departure of the service provider 
concerned, no replacement has taken place, a penalty per day of delay will be applied. The 
penalty shall be 50% of the daily cost of the unavailable service provider. 
 
For any replacement of staff, Parliament will select the most appropriate candidate from 
among the candidates proposed by the Contractor on the basis of an analysis of their 
qualifications and an interview. After a period of four months on site, Parliament will decide 
whether the replacement can be considered as accepted or whether other candidates 
should be proposed. 

2.2.1.3 Basic workforce, presence and on-call service 

The basic workforce for each site shall be as follows: 

- Brussels: 1 administrative assistant, 3 maintenance technicians, 1 technical 
draughtsperson, 1 CMMS manager; 

- Strasbourg: 1 administrative assistant, 3 maintenance technicians; 

- Luxembourg: 1 administrative assistant, 2 maintenance technicians. 

 
Administrative assistants will be responsible for following up calls (e.g. to a single call 
number) and repair requests (e.g. messages) from the three sites according to needs 
and established timetables and following the procedures put in place by Parliament. The 
technical draughtsperson and CMMS manager will be responsible for all tasks relating 
to their field for the three sites. 
 
Each service provider must work an eight-hour day, with a lunch break, making a total of 
40 hours per week. 

 
For the three sites, the work schedules will be planned in accordance with the needs of 
the service and Parliament’s working times, as follows: 

- Administrative assistants: between 07.00 and 19.00 – the entire period to be 
covered by the presence of the service providers of the three sites, following a 
quarterly timetable drawn up by Parliament and ensuring 8 hours of service per day 
per service provider. 

- Maintenance technicians: between 07.00 and 19.00 – the entire period to be 
covered by the presence of the service providers of the site, following a quarterly 
timetable drawn up by Parliament and ensuring 8 hours of service per day per service 
provider. 

- Technical draughtsperson and CMMS manager: between 07.00 and 19.00 – the 
entire period to be covered by the presence of the service providers of the site, 
following a quarterly timetable drawn up by Parliament and ensuring 8 hours of 
service per day per service provider. 

 
On-call service 
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Outside normal hours of presence (working days = days when Parliament is open or 
closed (not public holidays)), a maintenance technician must always be on call by 
phone, as well as at weekends and on public holidays. The technician on call will 
report on site in the event of an incident or the need for emergency repairs to installations 
or equipment. Following a call, the technician must arrive on site within one hour. 

 
Planned presence on site – planned on-call service – outside normal hours of presence 
and at weekends and on Parliament’s public holidays will also be possible. Such 
presence shall be required to cover operational requirements or for monitoring and 
supervising installations/equipment during operations which are at risk or have a 
significant impact on the stability or continuity of service. For instance: planned power 
cut in buildings, update of computer network elements, update of central IT systems, etc. 

 
If an on-site presence while on call is required, a recovery of the hours to be worked 
(authorised absence without financial deduction) will be granted on the basis of a factor 
of 1.25 per hour of presence on site on days on which Parliament is open and 1.5 per 
hour of presence on site at weekends and on Parliament’s public holidays. 

 
Revision of basic workforce 

Depending on operational needs and any major maintenance or upgrades of 
installations, Parliament may increase the basic workforce required. In that case 
Parliament shall ask the Contractor to propose new staff on the basis of the same criteria 
(qualifications, experience, training, etc.) as defined in point 2.2.1.1. The period to be 
considered will depend on the need and will be notified at the time of the request. 

2.2.1.4 Price of services 

A flat rate per day (8 hours) shall be proposed by the Contractor for each of the requested 
profiles. This price shall include all costs corresponding to the obligation on the Contractor 
to keep the required staff available and able to perform their tasks under the contract. This 
price may be revised under the terms of the contract. 

This price includes all costs of transport, training, licences, certifications and any other 
costs arising from any legal obligations (fees, taxes, social security, sickness insurance, 
pension deductions and other charges), whether imposed by national authorities or 
deriving from the obligations of the contract.  

Similarly, the price shall include all the costs associated with the personal and/or 
professional affairs of each service provider, such as clothing required for construction sites 
(helmets, goggles, boots, protective gloves, etc.), tools and required equipment 
(screwdrivers, hammers, torches, measuring equipment, GSM, stepladder, etc.). 

Parliament will make available to the service providers the necessary premises and office 
IT equipment, as well as the specific monitoring and diagnostic systems for Type I 
installations and equipment. The service providers shall be required to use these systems 
and may not use any other systems without the explicit agreement of Parliament.  

2.2.2 Type II services – all-inclusive maintenance 

This service covers all preventive, corrective, conditional and evolutive maintenance operations 
at whatever level for all Type II installations and equipment. 

 

These maintenance operations must comply with the manufacturer’s or the installer’s 
requirements as regards frequency, methods, procedures, materials, products and tools used 
and any other obligations (human, material, legal or financial).  

2.2.2.1 Performance obligation 

All operations carried out on these installations and/or equipment must ensure the 
conservation of any type-approval, certificate of conformity, certification and any other legal 
or technical obligation. If, after these operations have been carried out, it is necessary to 
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reassess or revalidate the conformity, type-approval, certification or other procedure, the 
Contractor shall be responsible for taking all the necessary measures and shall bear all 
related costs, whatever they may be, with a view to obtaining such type-approvals, 
certificates of conformity or certifications. 

 

Similarly, the Contractor must put in place all necessary measures to guarantee the safety 
of people during the performance of the services, secure the site and the surroundings, 
and maintain the general condition of the premises and equipment. When the service 
provision has finished, the Contractor shall be required to restore (painting, identical finish, 
etc.) and clean the work area.  

 

For this purpose, the Contractor may: 

1. Subcontract these operations to the manufacturer or to an approved 
installer/maintenance firm; 

2. Have them carried out by his own staff who are qualified to carry out such operations. 
A certification from the manufacturer, installer or recognised entity with expertise in the 
field concerning the qualifications of the specific staff members involved must be 
presented to Parliament before responsibility for maintenance operations is taken over; 

3. A mix of options 1 and 2 is possible. Only one of the options shall be applicable to a 
set of installations or equipment of the same type/family per site and per manufacturer 
or installer (e.g. all the turnstiles of the same make will be maintained on the basis of 
option 1, all bollards of the same type will be maintained on the basis of option 2, etc.). 

 
The Contractor must clearly inform Parliament of the options envisaged, before starting 
maintenance operations or if a change of option is sought. Parliament will need to validate 
these proposals. 

 
Throughout the duration of the contract and the performance of maintenance operations, 
the following requirements shall apply: 

- The Contractor shall be required to perform repair and maintenance operations 24 
hours a day, 365 days a year. Operations requiring an interruption in the functioning of 
security systems must be carried out outside Parliament’s business hours, unless 
Parliament has given its prior approval; 

- Specific, qualified staff shall be assigned to these tasks. The staff made available to 
Parliament on site, as described in chapter 2.2.1 (Type I), shall be intended exclusively 
for the performance of the tasks described (Type I) and may not under any 
circumstances be part of the human resources provided for the performance of Type 
II maintenance tasks; 

- Parliament must be informed in advance (at least 5 working days) of the presence of 
staff on site, for the purposes of accreditation (identification and access rights) and 
qualification (performance of maintenance work); 

- The Contractor must have, and send Parliament a copy of, the maintenance plans and 
product sheets for the equipment, as well as any other information connected with the 
maintenance operations requirements and as prescribed by the manufacturer and/or 
installer; 

- At the end of the operations, the Contractor must submit to Parliament, within a 
maximum of one month, the performance report together with a detailed description of 
the operations carried out, the condition of the installations and/or equipment, and 
proof that any certification, type-approval or compliance obligation has been 
maintained; 

- The performance of maintenance operations shall be based on a schedule validated 
in advance by Parliament and following the plan, methodology and frequency 
prescribed by the manufacturer and/or installer. 
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2.2.2.2 Prices of services 

All the Type II services to be rendered under this contract shall be provided at a total and 
all-inclusive monthly price, which may be revised in accordance with the terms of the 
contract. This price shall include all costs corresponding to the obligation on the Contractor 
to maintain Type II installations and equipment used in Parliament in perfect operational 
state, as described in the previous point.  
 
The total, all-inclusive price shall include all remuneration and costs (wages, social security 
contributions, tools, travel, general expenses, insurance, training, etc.) and materials and 
tools paid for by the Contractor that will enable him to perform his services. The all-inclusive 
price shall also include all incidental and related services required to fulfil the obligations 
covered by this contract as well as all costs and supplies, irrespective of their nature and 
extent, which are preparatory, related or incidental to the performance of the contract 
awarded to him, for which Parliament will make no additional payment above and beyond 
the agreed price.  
 
The total, all-inclusive price for the maintenance of these installations and/or 
equipment will be that set out by the Contractor in the price schedule.  

2.2.3 Type III services – additional services  

This relates to other maintenance provision and/or services not falling under Type I or Type II 
services, such as upgrading, adaptations and/or support for the security installations in 
Parliament.  

These services shall include (non-exhaustive list): 

- The rental of equipment necessary for the service provision (cradles, pallet trucks, 
heavy lifting equipment, heavy or specialist machinery, etc.); 

- The transport and movement of all types of equipment and material (e.g. X-ray devices, 
WTMDs, dismantled equipment, etc.); 

- The destruction and/or recycling of materiel and/or equipment in accordance with 
specific standards and/or procedures, as well as the obtaining of legal or regulatory 
certificates of the destruction and/or recycling (e.g. the destruction of equipment 
containing ionising sources, the destruction and/or recovery of electronic equipment 
for recycling, etc.); 

- Control, validation or certification visits to be carried out by national or other certification 
or control entities (e.g. certification of X-ray installations, certification/validation of the 
condition of installations protected against electromagnetic emissions (shielded areas), 
etc.). 

- Other actions, operations or services connected with Parliament’s security installations 
and/or equipment and relating to the maintenance, monitoring, control, evolution, 
operational conditions and reliability of those installations and/or equipment. 

2.2.3.1 Prices of services 

All Type III services shall be subject to specific orders. 
 
Parliament shall ask the Contractor to submit a price offer on the basis of a description of 
the services and/or provision sought. If the offer presented by the Contractor is accepted 
by Parliament an order form shall be issued and submitted to the Contractor for signature. 
 
After the order form signed by the Contractor has been received, the agreed services shall 
be rendered within the deadlines laid down. Unless approved by Parliament or in the case 
of force majeure, any delay of more than 7 calendar days in the provision of the services 
ordered may lead to Parliament applying penalties for the delay (in accordance with point 
4.3). The amount of these penalties shall be calculated per day’s delay and shall be 10% 
of the value of the order per calendar day’s delay, with a maximum corresponding to the 
value of the order. 
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The price to be paid by Parliament shall be a single, all-inclusive price, inclusive of all costs. 

2.3 Takeover of installations and changes in scope 

2.3.1 Installations and/or equipment to be covered – the scope 

The installations and/or equipment to be taken over by the Contractor are those set out in 
chapter 1.2.2. (Type II). An exhaustive list of the installations, equipment and/or material for 
which responsibility is to be taken at the start of the contract will be set out in the specific 
contract, after the framework contract has been signed, on the basis of the installations and/or 
equipment in the price schedule. This list will evolve throughout the duration of the contract, as 
described below. 
 
The Contractor must agree to take responsibility for all the installations and/or 
equipment in accordance with Parliament’s requirements. 
 
As part of the procurement procedure, a visit to each site will be scheduled. The various 
installations and/or equipment will be presented to the tenderers and the necessary information 
will be provided, for example: 

- Type of installation; 

- Type and number of equipment items installed; 

- Make and model of equipment; 

- The manufacturer or installer concerned; 

- General working order; 

- etc. 

 
However, for high-security areas only the essential elements necessary for drawing up the 
tender will be communicated. There will not be a visit to high-security areas and no plans will 
be provided. A description of the area and a statement of the type and number of equipment 
items as well as the installer(s) concerned will be provided. It will also be possible to view the 
general plan of the area without further details as to its function, location, structure or any other 
confidential information being provided. 
 
Before the visit, everyone taking part in it will be required to sign a confidentiality 
statement and agree not to transmit or share any information or documents received, 
in whatever form, in the context of the visit and the procurement procedure as a whole, 
including after it has ended. At the end of the procurement procedure, and with the 
exception of the tenderer to whom the contract has been awarded, all tenderers must 
agree to destroy any confidential information or information which is solely internal to 
Parliament obtained in connection with this procurement procedure (personal notes, 
internal visit report, information received from installers and/or manufacturers of 
equipment, etc.). Tenderers must notify Parliament that the information has indeed been 
destroyed.  

2.3.2 Change in scope 

The scope – number and type of installations and/or equipment items – may vary throughout 
the duration of the contract. This variation may result in an increase or decrease in the number 
and types of installations and/or equipment. 
 
Only Parliament may decide to make changes in the scope. 
 
Parliament will inform the Contractor in writing of the date from which installations and/or 
equipment are to be included in or removed from the scope. The list of installations and/or 
equipment for which the Contractor takes responsibility will be updated accordingly. 
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For installations and/or equipment which are identical or similar to those on site and already 
covered by the Contractor, Parliament will inform the Contractor, at least 3 months in advance, 
of the date from which installations and/or equipment will be included in or removed from the 
scope. For installations and/or equipment to be added to the scope of the site, this period will 
be extended to 6 months in order to enable the Contractor to train his staff to be able and 
qualified to carry out the maintenance of the installations and/or equipment in accordance with 
the requirements of the manufacturer or installer, or to negotiate with the manufacturer and/or 
installer over the terms and conditions for subcontracting.  
 
The Contractor must agree to cover all the installations and/or equipment in accordance 
with Parliament’s requirements and cannot exclude a part or refuse to carry out the 
maintenance of any installation or type of equipment. Failure to comply with this 
condition or to reach agreement regarding acceptance, notified by registered letter, shall 
lead to the contract being reviewed and, if necessary, terminated before the date of 
normal expiry, without compensation for loss (in accordance with Article II.16 of the 
framework contract). 
 

2.3.2.1 Service price adjustment 

An upward or downward adjustment shall be made to the all-inclusive monthly price to be paid 
to the Contractor by Parliament. It shall apply on the date announced by Parliament on the 
basis of the new scope. An amendment will then be made in accordance with the terms of the 
contract in force. 
 
The prices specified in the price schedule will be used as the basis for calculating the new total, 
all-inclusive price. 
 
If installations and/or equipment included in the technical scope are not yet included in the price 
schedule (new type of equipment or installation), an all-inclusive price shall be proposed by the 
Contractor on the basis of the cost of similar services and/or a cost proposal for this type of 
services supplied by the manufacturer or installer. Parliament reserves the right to carry out 
any verification and/or request additional information from the Contractor and/or any other body 
it deems necessary. If the proposal made by the Contractor is considered too high, Parliament 
shall ask the Contractor for a revised proposal. In order to reach agreement on the price of 
these services, Parliament and the Contractor may request the assistance of the manufacturer 
and/or installer. The recommendations made by the manufacturer and/or installer shall serve 
as a reference for the price proposed. The price finally agreed and accepted between 
Parliament and the Contractor will be added to the price schedule for Type II equipment and/or 
installations and will become the all-inclusive price for the performance of maintenance 
services for the equipment and/or installations in question.  
 
The Contractor may not refuse to take on the maintenance of the new equipment and/or 
installations. 

2.3.3 Work on and modification of the installations 

The Contractor may not carry out or make any modification to the installations entrusted to it 
without the written approval of Parliament. This ban shall apply both to the material and/or 
structural aspects and the functional aspects. 

 
This approval shall not under any circumstances release the Contractor from his obligations or 
responsibilities. 

 
Any modification made to the items or installations shall automatically result in the updating of 
the technical documentation and operating documents concerned. 

 
The Contractor must ensure that items or installations which have been worked on are in the 
same safe working order as before the work was carried out.  
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2.3.4 End of life of equipment or end of activity of the manufacturer 
and/or installer 

The Contractor must guarantee the operation of the installations and/or the equipment on site 
in all circumstances until the end of the contract with Parliament. In order to do so, he must 
implement the necessary material, organisational and contractual measures, using his own 
human resources and materials or those of his subcontractors, in order to comply with his 
commitments and to guarantee the contractual results agreed with Parliament. 
 
This obligation shall continue to apply even where equipment is no longer on the market or if 
subcontractors, manufacturers or installers should cease their activities.  
 
Only in cases of force majeure or for a compelling reason not attributable to the 
Contractor will the latter be entitled to ask Parliament to revise the scope. Parliament 
shall decide whether or not to agree to any such revision of the scope. 

2.3.5  Loss for which the Contractor is liable 

2.3.5.1 Liability of the Contractor 

As the Contractor is responsible for maintaining the existing installations in good working 
order, he shall be directly liable for any loss relating to items and installations coming under 
this contract or in the event of any failure to meet the obligations set out herein. 
 
The Contractor shall therefore claim on his insurance to cover damage for which he is 
liable. 
 
Except in cases of force majeure, any damage caused by the Contractor shall be remedied 
at his own expense and within a timeframe notified by registered letter.  
Should the repairs not be carried out promptly, Parliament may have them carried out at 
the Contractor’s expense by such means as it considers appropriate. 

2.3.5.2 Procedure in case of incident 

In the event of an incident, the Contractor shall immediately take any measures necessary 
to ensure the safety of property and persons and safeguard movable and/or immovable 
property, and, within the prescribed timeframes, implement all necessary safety and/or 
replacement measures. 
 
He shall immediately inform Parliament by any means necessary, and subsequently in 
writing. Any loss shall result in the issuing of an incident report by the Contractor to be sent 
to Parliament no later than one week after the incident, unless Parliament grants it an 
additional period, taking into account the scale and/or nature of the incident. 
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3 STOCKS 
 
Two types of stocks are to be considered under this contract: 

Type I. Stocks of Type I materials and/or equipment (see 1.2.1) and other associated items; 

Type II. Stocks of materials, spare parts, replacement equipment, consumables, etc. which are 
necessary for the maintenance of Type II installations and/or equipment (see 1.2.2). 

3.1 Type I stock – Parliament 
Type I stocks are stocks owned by Parliament and intended to cover any need for replacement or 
installation of Type I equipment in accordance with Parliament’s requirements. 
 
An initial Type I stock will be established at the start of the contract. The materials and/or equipment 
making up this stock shall be those specified in the Initial Type I Stock section of the price schedule. 
 
This stock will be managed by the administrative assistant on the site, under the supervision of 
Parliament’s representative. The CMMS tool (COSWIN) used in Parliament will be the stock 
management tool to be used for monitoring goods in stock (inputs, outputs, condition and 
inventory).  

The following (non-exhaustive) actions are to be carried out: 

- Recording inputs and outputs of materials; 

- Monitoring and taking inventories (daily monitoring, end-of-year condition, end-of-contract 
condition, etc.); 

- Listing inventories with the possibility of exporting to a spreadsheet; 

- Listing valuation of inventory for the closing of the balance sheet; 

- Publishing the inventory list for each storage area; 

- Producing barcode labels; 

- Producing various reports as requested by Parliament (e.g. use by type of item, date, 
technician, etc.). 

 
Parliament will use the order-based stock replenishment method: this consists of resupplying 
by ordering a variable quantity of materials and/or equipment on a variable date, depending on 
requirements (replacement of defective equipment or the need to extend installations). 
 
Parliament may ask the Contractor to supply Type I materials on the basis of the price schedule, 
as follows: 

1. Materials and/or equipment included in the price schedule: 

a. On the basis of the price schedule, Parliament shall send an order form to the 
Contractor for the purchase of the desired materials/equipment; 

b. The Contractor shall deliver the materials/equipment ordered: the Contractor shall 
be required to meet the order; 

c. The materials/equipment shall be placed in the stock and, if necessary, in the 
inventory by Parliament; 

d. The Contractor shall invoice for the items supplied; 

e. Parliament shall make the payment on the terms and conditions laid down in the 
contract.  

2. Materials and/or equipment not included in the price schedule: 

a. Parliament shall send the Contractor a request for a quote for the purchase of the 
desired materials/equipment; 
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b. The Contractor shall submit a quote on the basis of his actual price (including all 
costs and discounts); 

c. If Parliament accepts the quote, it shall send an order form to the Contractor for 
the purchase of the desired materials/equipment; 

d. The Contractor shall deliver the materials/equipment ordered; delivery shall be 
confirmed by a delivery note; 

e. The materials/equipment shall be placed in the stock and, if necessary, in the 
inventory by Parliament; 

f. The Contractor shall invoice for the items supplied; 

g. Parliament shall make the payment on the terms and conditions laid down in the 
contract. 

 

Parliament reserves the right to use other means to supply its stocks. 

3.2 Type II stock – Contractor 
In order to ensure compliance with his contractual obligations, the Contractor shall establish, or 
request his subcontractors to establish, a stock of the Type II equipment it considers necessary. 
 
The materials, spare parts, replacement equipment, consumables, etc. necessary for the 
maintenance operations on installations and/or equipment for which the Contractor is responsible 
must be available in sufficient quantities to enable the ‘restoration of service’ objectives imposed 
upon the Contractor to be met. 
 
The Contractor shall be responsible for all management activities and for the supply and 
monitoring of the stocks.  
 
The Contractor must take account of the deadlines for action and restoration laid down for the 
equipment, the deadlines for resupply and the average life of the equipment. The Contractor may 
not claim an insufficient level of stock or that any parts or sub-assemblies are unavailable as a 
means of releasing himself from the performance obligation or to justify any other failure to fulfil his 
obligations.  
 
The Contractor shall use his own premises or those of his subcontractors. In exceptional cases and 
subject to prior agreement, Parliament may authorise the storage of the Contractor’s 
materials/equipment on its premises. 

3.2.1 Costs associated with Type II stocks 

The Contractor shall bear all costs (direct and indirect) associated with the 
establishment of this stock, its management, its supply and the necessary storage 
premises. 

 
As stated above, Parliament will pay a single, all-inclusive total amount, including all costs, for 
all the services to be provided by the Contractor in connection with the maintenance services 
for Type II installations and/or equipment. 

3.2.2 Quality of materials, consumables and parts employed 

To preserve the uniformity of the site and the integrity of the items concerned, the materials, 
consumables or equipment replaced by the Contractor as well as their implementation must 
comply with the manufacturer’s recommendations and be identical to those already present on 
site.  
 
If these parts are no longer in the supplier’s catalogue, the Contractor must immediately inform 
Parliament of this and propose equivalent materials (in terms of quality, compatibility and 
uniformity with the existing parts in function and appearance). 
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He must deliver all documents to Parliament at no cost and, if necessary, a sample allowing it 
to assess the quality of the product for approval. 
 
If he uses consumables, materials or equipment not previously approved by Parliament, 
Parliament may request their removal and replacement (by the Contractor or another operator) 
at the sole expense of the Contractor, without the latter being entitled to claim any 
compensation. Should the Contractor fail to meet its obligations, Parliament reserves the right 
to take all the necessary measures and to have the Contractor bear the costs. 
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4 PERFORMANCE TARGETS 
 

The performance targets under this contract relate to: 

- The continuity of equipment servicing, 

- The longevity of equipment, 

- The work procedures of the Contractor’s teams; 

- User satisfaction. 

4.1 Indicators 

 
The service quality will be measured on the basis of reliable and objective indicators. 
 
These indicators relate to all of the services expected under this contract, such as: 

- The working order of the equipment;  

- The availability of equipment; 

- The deadlines and conditions for work done by the Contractor’s teams; 

- The availability and updating of maintenance documents. 

 
These indicators and the methodology used will be determined on the basis of cooperation between 
the Contractor and Parliament. In the event of duly recorded disagreement relating to the 
establishment of these indicators, Parliament will be entitled to impose the indicators and method 
that it has defined.  

 
During the performance of the contract, Parliament and the Contractor may request the application 
of new indicators or a modification of the existing indicators. 
 
The CMMS tool made available by Parliament will be used for monitoring these indicators and for 
generating regular monitoring reports. These reports will be produced according to the needs 
expressed by Parliament in terms of content, type, frequency, etc.  

4.2 Checking of services 

 
The aim of operations to check and verify the Contractor’s services is to establish compliance of 
the services provided with the specifications of the contract and to ensure the compliance of the 
elements proposed. 
 
Parliament shall carry out the verification or checking operations it considers necessary and shall 
appoint the bodies or persons responsible for such operations. The Contractor shall provide these 
control bodies with all the necessary information and elements. 
 
The verification operations may take place while the Contractor is performing his services or 
independently of those services, and should as far as possible not interrupt the performance 
thereof. 
 
In general, these operations shall take the form of on-site assessments, with or without the testing 
of equipment, or shall consist of the verification of data from documents supplied by the Contractor. 
In addition, periodic visits to the installations may be organised at Parliament’s request. 
 
Findings shall be established jointly by Parliament, or the person it appoints for this purpose, and 
the Contractor’s representative. In the event of disagreement over the findings of the verifications, 
a specialised external body will be called upon, for which the remuneration shall be borne by the 
applicant. 
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If one of these joint verifications reveals an anomaly with regard to an item of equipment/installation, 
then then that equipment/installation may be shut down. Where such stoppages are a result of a 
failure by the Contractor, penalties shall be applied in accordance with the conditions laid down in 
this contract. 

4.3 Penalties and performance deadlines for Type II services 

4.3.1 General 

Penalties shall be imposed on the Contractor if he fails to comply with the contractual obligations. 
 
The penalties shall be cumulative and their application shall not release the Contractor from his 
obligations under this contract or from paying compensation for damage, equivalent to its actual 
amount, where the Contractor is liable. 
 
Unless otherwise specified, where there is a cause and effect relationship between two penalties, 
the higher penalty shall apply. 
 
The penalties described in point 4.3 shall be deducted by the Contractor from the amount before 
tax to be paid by Parliament. In calculating penalties, any period commenced shall be regarded as 
a complete period. 
 
Penalties shall not be applied in cases of force majeure or external incidents/accidents not 
attributable to the Contractor (e.g. interruptions in the electricity supply, water damage, fire, etc.). 
 
Where a non-compliance is not subject to any specific penalty, the default penalty shall be applied. 
 
In cases of extreme need, an adjustment to these provisions may be made and shall be formalised 
by the signing of an amendment to the framework contract. 

4.3.2 Default penalties 

For any breaches of the provisions of this contract for which a penalty is not defined, the following 
default penalties shall apply:  

4.3.2.1 Any breach of an obligation  

For any breach of any obligation, a penalty of EUR 250 (two hundred and fifty euros), 
excluding tax will be applied per breach. 
 
If the breach concerns time limits, the penalty will be multiplied by the number of working 
days of delay. As far as the application of penalties is concerned, each period commenced 
shall be regarded as a complete period. 

4.3.2.2 Breach involving the falsification of checks or verification of 
services 

For any breach involving the prevention or falsification of checks or the verification of 
services, or influencing the indicators used under this contract, a penalty of EUR 500 (five 
hundred euros) excluding tax will be applied per breach. 
 
If the breach concerns time limits, this penalty will be multiplied by the number of working 
days of delay, with each working day commenced being counted as a full day. 

4.3.3 Operating requirements  

The deadlines taken into account in connection with the failure of Type II installations and/or 
equipment and intervention by the Contractor’s teams for Type II services will be calculated 
on the basis of CMMS data or any time-stamped record. 
 



EP/DGSAFE/UTSI/SER/4) 2019-009 CSATP ENP 
 Page 23 sur 35 

The working days/hours taken into consideration are those defined for the purpose of this 
contract. 
 
For interventions carried out while on call, the response time deadline shall be increased by 
two hours. 

4.3.3.1 Response time 

The response time is the time between the moment when the Contractor is notified of a 
request for assistance and the moment when he or his subcontractors are actually on site 
to perform the work. 

The maximum response times for all Type II installations and/or equipment are as follows: 

- Parliament’s opening period: 4 hours 

- On-call period, weekends and public holidays: 8 hours 

In the event that the Contractor exceeds the maximum response time, a penalty of 
EUR 500 (five hundred euros) excluding tax will be applied for each operation in relation 
to which the maximum response time is exceeded.  

4.3.3.2 Restoration of service time 

The restoration of service time is the time between when the Contractor is notified of a 
request for assistance and when the installation and/or equipment concerned is restored 
to service. Restoration of service is understood to mean the moment when the installation 
and/or equipment is able to resume its function without necessarily having been restored 
to its original condition. 

The maximum restoration of service times for all Type II installations and/or equipment are 
as follows: 

- Parliament’s opening period: 8 hours 

- On-call period, weekends and public holidays: 12 hours 

In the event that the Contractor exceeds the maximum restoration of service time, a penalty 
of EUR 500 (five hundred euros) excluding tax will be applied for each period (8 or 12 
hours) of delay, with each period commenced being counted as a full period.  

4.3.3.3 Definitive repair time 

The definitive repair for an installation and/or item of equipment is defined as the time when 
the installation and/or equipment is repaired and has regained all its initial functions and 
characteristics. 

The definitive repair time is the period between when a request for assistance is made and 
when full working order is restored.  

The maximum definitive repair times for all Type II installations and/or equipment are as 
follows: 

- Parliament’s opening period, excluding weekends: 2 working days 

- Extended closure of Parliament (Christmas period): 4 working days 

This deadline shall be extended by duly justified lead times for articles or products not 
available in stock or requiring longer manufacturing times. Article lead times shall be 
communicated to Parliament within two (2) days of the discovery of a fault.  

In the event that the Contractor exceeds the maximum definitive repair time, a penalty of 
EUR 1 000 (one thousand euros) excluding tax will be applied for each period (2 or 4 days) 
of delay, with each period commenced being counted as a full period. 
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4.3.4 Condition of installations and equipment 

4.3.4.1 General condition of equipment  

If (Type II) equipment is in poor condition, a penalty of EUR 250 (two hundred and fifty 
euros) excluding tax will be applied for each finding. 
 
This penalty may be applied more than once to the same item of equipment if the 
Contractor does not take the necessary measures to return it to its normal condition within 
the time limits laid down in accordance with the definitive repair time for the equipment 
concerned. 

4.3.4.2 Failure to hand over installations in good condition at the end of the 
contract  

A penalty equivalent to one-twelfth of the annual amount of the contract excluding tax will 
be applied to the Contractor if, at the end of the contract, the installations are not handed 
over in good condition. 
 
This penalty is in addition to all current penalties without limit. 

4.3.4.3 Failure to return technical documents at the end of the contract 

In the event that specified documents required under the contract, software and databases 
and installation plans are not returned at the end of the contract, a penalty equivalent to 
10% of the total annual all-inclusive contract price excluding tax will be applied. 
 
This penalty is in addition to all current penalties without limit. 

4.3.5 Additional services 

4.3.5.1 Failure to meet delivery or completion deadlines 

In the event that the Contractor fails to meet the delivery deadline or completion deadline 
agreed when the order for additional services was placed, a penalty corresponding to 10% 
of the total amount of the service concerned will be applied for each working day of delay. 
 
The maximum percentage applicable for this penalty is that of the value of the order. Once 
that percentage has been reached, the order concerned may be cancelled as of right by 
the representative of the European Parliament, though the penalties will still be payable by 
the Contractor. 
 
In the event that the delay in the execution of works or the delivery of the ordered equipment 
is imputable to the European Parliament, the delivery or completion period agreed when 
ordering the additional services is then increased with the delay imputable to the European 
Parliament. 
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5 ORGANISATION OF OPERATIONS ON 
SITE 

 
The Contractor shall organise his operations in the best possible way in order to achieve the 
performance objectives set out herein. 
 
It is the responsibility of the Contractor to put in place all necessary measures to meet his performance 
obligation.  

5.1 Service timetables and procedures 
 

The Contractor must maintain the installations and/or equipment under his responsibility in perfect 
working order at all times. He shall therefore be responsible 24 hours a day, 365 days a year for 
the proper functioning of these installations and/or equipment. 

5.1.1 General intervention procedures 

The Contractor must take into account constraints relating to the occupancy and use of the 
buildings in planning his interventions and avoid, where possible, any disruption to the use of 
the buildings or the functioning of Parliament’s services. 
 
The Contractor shall systematically inform Parliament before each intervention and specify in 
particular the impact that the work may have on the functioning of Parliament’s services. 
 
Operations covered by the total all-inclusive price shall, in principle, be carried out during 
Parliament’s working hours, with the exception of those which would disrupt the proper 
functioning of Parliament’s services. These operations must be carried out outside the opening 
hours, at no extra cost, and in accordance with a schedule drawn up in agreement with 
Parliament.  
 
With the exception of on-call operations and interventions associated with scheduled 
interruptions to the power supply, services performed at night or at the weekend must be 
specifically requested in advance. 
 
In addition, the Contractor must take all measures to avoid any damage to third parties and 
installations and not hinder the proper functioning of Parliament’s services. In this regard, the 
Contractor shall take all necessary precautions to ensure that the condition of the furniture, 
buildings, equipment and machines is not affected by the operations resulting from his services. 
 
He shall indicate in writing without delay any anomaly which he considers could harm people 
or property, whatever the area concerned. 
 
It is strictly forbidden for the Contractor’s staff to handle, for whatever reason, the appliances 
and equipment on the premises that are not the subject of the services under this contract. 

5.1.2 Special intervention procedures 

In connection with major updates to central system software, configurations or embedded 
software (e.g. firmware for door controllers, cameras and NAS devices) for active security 
installation equipment under the Contractor’s responsibility, he shall make the necessary 
human resources available to Parliament on site in order to assist with operations. Such 
operations shall be planned and announced by Parliament and will often take place outside its 
normal working hours. Unless otherwise specified by Parliament, the presence of the 
Contractor’s staff shall be required throughout the operations. 
 
 
The detailed arrangements for such assistance shall be laid down by Parliament in cooperation 
with the Contractor at least 48 hours before the operations are due to commence. 
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This work (estimated to be necessary two or three times per year) shall be provided by the 
Contractor under the terms of this contract and shall be covered by the all-inclusive price. 

5.1.3 Permanent and on-call contact 

The Contractor shall put in place appropriate means (telephone and email as a minimum) for 
contact and on-call service to enable Parliament to notify any anomalies and/or malfunctions 
of the installations and/or equipment under the Contractor’s responsibility at any time. The 
Contractor shall be responsible for the means put in place and for the functioning of the on-call 
service. 
 
In the context of this on-call service, Parliament may at any time ask the Contractor to dispatch 
a qualified person to the site to repair and restore equipment under his responsibility and/or to 
make an initial diagnosis if immediate restoration of service is not possible. 

 
An On-call report shall be drawn up for all work carried out on call. 
 
On-call services shall be provided by the Contractor under the terms of this contract and shall 
be covered by the all-inclusive price. 

5.2 Presence on site 

5.2.1 Approval of staff by Parliament 

The staff of the Contractor or his subcontractors called to intervene on Parliament’s site shall 
be subject to prior approval by Parliament. 
 
All staff working on site shall be subject to the rules governing access to buildings (see Article 
II.20a of the framework contract). 
 
Parliament may refuse access to its buildings to any person for reasons of security or any other 
reason which it considers relevant. If Parliament refuses to grant access to its buildings, 
temporarily or permanently, to the Contractor’s staff, that decision shall be brought to the 
attention of the Contractor. The Contractor may not, under any circumstances, use this 
decision to justify any failure to fulfil his obligations. 
 
Furthermore, in the case of a definitive refusal he shall replace the staff concerned as soon as 
possible. Whatever decision Parliament takes shall not in any way release the Contractor from 
his responsibilities with regard to staff. 

5.2.2 Staff training 

The Contractor shall undertake to ensure the ongoing training of his staff in order to maintain 
optimum qualification levels enabling his staff to perform his contractual services effectively. 
 
The training shall be based on professional training as well as on the specific requirements of 
this contract and regulatory training in terms of security clearance, hygiene and safety. 
 
Parliament shall be kept informed on a regular basis about the training programme relating to 
the installations and tools belonging to it.  

5.2.2.1 On-site training and transport of staff to the three sites 

Parliament may plan training sessions in techniques, methodologies, IT or any other tools 
relating to the maintenance of security installations and/or equipment at one of its three 
sites. 
 
Participation by the Contractor’s staff (Type I: see chapter 2.2.1) may be made compulsory. 
All expenses relating to travel and made compulsory as a result of the scheduling of these 
training sessions shall be borne by the Contractor and considered as an integral part of the 
daily flat-rate price. 
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These training sessions shall last a maximum of two days on site, twice a year. 

5.2.3 Compliance with rules  

All staff provided by the Contractor shall comply with the rules of dress and behaviour specific 
to the site environment.  

 
The Contractor shall provide staff with work uniforms and individual safety equipment 
appropriate to their activity and in compliance with applicable regulations. 
 
The Contractor shall undertake to comply, and ensure compliance by his staff and any 
subcontractors, with the procedures and instructions in force in Parliament. These procedures 
concern more specifically the procedures for access to the buildings and premises as well as 
safety instructions. 
 
In particular, the Contractor’s staff shall be prohibited from (list not exhaustive): 

- Not acting respectfully towards users; 

- Using Parliament’s phones for personal calls; 

- Handling without authorisation, for whatever reason, any appliances and equipment 
not covered by this contract; 

- Eating on the premises, other than in areas specifically designated for that purpose; 

- Bringing or consuming on the premises alcoholic drinks and/or illegal substances, as 
well as entering the premises under the influence of alcohol or any illegal substance; 

- Causing disorder in any way;  

- Obtaining assistance in carrying out their work from someone not so designated under 
this contract; 

- Bringing persons not authorised by Parliament into its buildings. 

5.2.4 Temporary staff 

The Contractor is not authorised to use temporary staff without the advance written approval 
of Parliament. 
 
It shall always be preferable for the Contractor to hire permanent staff or to use his own off-site 
resources rather than employing temporary staff. 

5.2.5 Subcontracting 

The Contractor shall remain the sole point of contact for Parliament and shall retain vis-à-vis 
both Parliament and third parties all responsibility for the management of his subcontractors 
and their actions. 
 
If subcontracting is not provided for in the initial tender, the Contractor shall submit to 
Parliament a formal request for authorisation of subcontracting in advance. The request shall 
state: 

- The name or business name and address of the subcontractor proposed for approval 
by Parliament; 

- The nature of the services for which the subcontracting is planned; 

- The equipment or installations concerned; 

- The procedures and conditions for intervention by the subcontractor. 

 

The Contractor may not subcontract these services to the proposed candidate until he has 
received written approval from Parliament. 
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If the Contractor makes use of any subcontracting to which Parliament has not agreed the 
contract may be terminated by Parliament.  

5.2.6 Employment legislation, social security obligations and safety 

The Contractor is obliged to comply with and ensure that his staff comply with the applicable 
laws, provisions and regulations in terms of legislation concerning employment, social security 
and safety at work. 
 
Parliament attaches paramount importance to the prevention of accidents and therefore 
reserves the right to stop any work which is being carried out without all the required safety 
guarantees. 
 
The Contractor shall inform his staff of the safety procedures that apply on site and ensure that 
they are complied with.  

5.3 Technical resources 

5.3.1 General 

As the contract includes a performance obligation, the Contractor shall provide and ensure the 
permanence of the technical resources necessary to meet the objectives set. 
 
The Contractor shall assume responsibility for ensuring that he can achieve the results 
expected with his resources and shall undertake in this regard to provide any additional 
technical resources that prove necessary in order to comply with the performance commitments 
laid down in this contract, without any limit. 

5.3.2 CMMS tool 

The CMMS tool currently used in Parliament is the COSWIN application. COSWIN is the main 
tool for planning, monitoring services and using the resources and items that are the subject of 
this contract. The Contractor is required to use it. 
 
Parliament shall make this tool available to the Contractor in order to ensure full transparency 
and traceability with regard to all the services relating to this contract, the monitoring of the 
items and resources employed and a practical assessment of the costs incurred in providing 
the services.  
 
The CMMS tool and the data that it contains are the property of Parliament.  
Throughout the performance of the contract, the Contractor shall ensure that all equipment 
falling within the technical scope of the contract is entered in the CMMS tool. 

5.3.3 Small tools and shared tools 

The Contractor shall provide his staff, under his own responsibility, with the small tools and 
shared tools necessary. These tools shall include measuring and checking appliances. 

5.3.4 Heavy tools or specific tools 

The specific tools that may be provided by equipment manufacturers or installers and made 
available to the Contractor shall be deemed to be an integral part of the site’s equipment and 
must be maintained in the same way as any other equipment under the responsibility of the 
Contractor. These tools shall also be monitored using the CMMS tool. 
 
They must be kept in good working order and shall be regularly checked. They must remain or 
be returned in a condition which complies with the safety rules in force. 
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5.3.5 Security equipment 

The Contractor must provide individual and collective safety equipment for his staff and the 
means to access work at height (such as ladders, cradles, etc.).  
 
Whenever necessary, the Contractor must, at his own expense and after receiving approval 
from Parliament, block off areas, create diversions, put up signs and take all necessary steps 
to provide signage and inform the various users and staff of Parliament of the presence of 
prohibited areas. 
 
In the event of danger or negligence on the part of the Contractor, Parliament reserves the right 
to take all necessary measures at the Contractor’s expense, without giving prior formal notice 
and without releasing the Contractor from his liability in case of an accident. 
 
On no account may the taking of these measures, even on a temporary basis, affect the 
emergency routes and exits. 

5.3.6 Premises made available 

5.3.6.1 Administrative premises 

Premises will be made available to the Contractor. Such premises may only be used for 
the performance of this contract. 
 

Parliament shall retain the right of access to such premises and the possibility of changing 
them during the term of the contract. 

5.3.6.2 Equipment rooms 

The Contractor shall be responsible for all the technical rooms made available to him. He 
shall also ensure that they are kept clean. 

 

The Contractor shall undertake to keep the equipment rooms locked and to prohibit access 
to any unauthorised person. 
 
Where equipment rooms are shared with other Parliament entities, the Contractor shall be 
required to leave them in the state of cleanliness in which they were found.  

5.3.7 Items belonging to the Contractor 

The Contractor may, with the agreement of Parliament and under conditions to be determined 
between the parties, purchase fixed or mobile equipment to facilitate the performance of duties 
assigned to his staff on the site. 
 
In that case, the Contractor shall be required to draw up a precise inventory of the items 
belonging to him. That inventory must be updated each time an item of equipment is brought 
onto or removed from Parliament’s site. 
 
Upon the expiry of the contract or in the event of its premature termination, the fixed installations 
and materials paid for by the Contractor will be dismantled and removed by the Contractor at 
his own expense. All equipment brought onto Parliament’s site by the Contractor which is not 
listed in the inventory shall be the property of Parliament. 

5.3.8 Items and equipment belonging to Parliament 

The Contractor shall be responsible for the storage, maintenance and use of any equipment or 
items entrusted to him. He may only make use of them for the purposes stipulated in the 
contract and shall ensure that they are monitored and managed.  
 
Such items must be kept in good working order and will be regularly checked; they must remain 
or be returned in a condition which complies with the safety rules in force. The maintenance 
and repair of these items shall be the sole responsibility of the Contractor. 
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In the event of loss, theft or deterioration due to incorrect use of this equipment, the Contractor 
shall notify Parliament as soon as possible of the missing items and shall assume the costs for 
repairing or replacing unusable equipment. 
 
If the Contractor cannot restore equipment or items for whatever reason, he shall be required, 
following a decision by Parliament, either to provide a replacement piece of equipment or item 
which is functionally similar and of at least the same quality, or to reimburse Parliament for the 
item or equipment concerned. 

5.3.9 Keys, passes and access badges 

Parliament will provide a sufficient number of keys, passes and access badges to enable the 
Contractor to access the premises covered by the contract. Access rights will be laid down and 
monitored by Parliament.  
 
The Contractor shall assume full responsibility for the use of these keys, passes and badges 
by his staff. If they are lost or stolen, the Contractor shall notify Parliament as soon as possible 
of the missing items. For the keys and passes, the Contractor must replace, at his own 
expense, the cylinders accessible with the pass in question. 

 

 
6 DOCUMENTATION 

 
The documentation used in connection with this contract, regardless of whether it is created by the 
Contractor or has been entrusted to him in connection with his service provision, may not be 
communicated to any third parties without the prior consent of Parliament.  
 
All the documentation relating to this contract shall remain the sole property of Parliament. At the 
end of the contract, the Contractor shall be required to return to Parliament all the documentation 
he may have received or drawn up in connection with the contract. 
 
The Contractor shall recognise that the moral and proprietary rights associated with any 
documentation he has produced in connection with this contract will automatically belong to 
Parliament, which will hold the sole intellectual property rights.  

6.1 Basic contractual documents 
The general documents comprise the basic documents relating to this contract: 

1. The Contract (CTR) 

2. The Administrative Provisions (AP) 

3. The Special Administrative and Technical Specifications (SATS) 

4. The Price Schedule (PS) 

 
These documents lay down the operating conditions and the scope of this contract. No updates are 
anticipated, with the exception of the Special Administrative and Technical Provisions and 
Specifications, which may be amended in line with changes to the scope or operating conditions of 
the contract. 

 
In the event of a contradiction between these documents, each document takes precedence over 
the following document in the order indicated above. 

6.2 Documents to be produced 
As a general rule, the Contractor shall be required to provide Parliament with all documentation or 
information deemed necessary by Parliament in order to verify or monitor the services. 
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The activity report models shall be drawn up by Parliament. However, the Contractor may propose 
changes to the structure or form of these documents. These proposals shall be submitted to 
Parliament for approval.  
 
Parliament or its representative must be able to consult these documents at any time. 
 
All the documentation relating to this contract shall be kept on site in locations – physical or on 
computer – defined by Parliament. The Contractor shall be responsible for storing and managing 
the resulting document database. 
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7 PERFORMANCE OF THE CONTRACT 
 

Performance of the contract consists of the following successive phases: 

1. Set-up 

2. Taking over responsibility for the installations 

3. Performance of the contract 

4. End of contract – return of installations 

7.1 Set-up period 
As soon as the contract has been signed, the Contractor can initiate the first phase of performance 
of the contract, i.e. setting up the resources, procedures and documentation needed to perform the 
subject of the contract.  
 
To that end, the Contractor shall assign the necessary staff to: 

- Acquire a comprehensive technical and geographical understanding of the site; 

- Prepare for the implementation of the resources defined herein; 

- Gather all maintenance programmes, maintenance manuals and technical data sheets for 
the installations and/or equipment under his responsibility; 

- Take note of the available technical operating documents and supplement them where 
necessary; 

- Put in place the tools required for the management of his activities; 

- Take part in the visit to the premises and draft the Takeover report. 

He shall make all necessary arrangements with Parliament to ensure that his staff have access to 
the buildings, the various documents and the installations relating to this contract. 
 
If possible, taking into account the constraints relating to the end of the current contract and of the 
new contract, Parliament will invite the new Contractor to take note of the installations and/or 
equipment on the site with the assistance of the outgoing Contractor during a period to be defined. 
If it is not feasible to have such a handover period, the Contractor shall take over responsibility for 
the installations and/or equipment as they stand and on the basis of the general state of operation 
as set out in the Departure record which Parliament will have drawn up with the outgoing 
Contractor. As soon as he has taken over the installations and/or equipment, the Contractor shall 
have access to all the information, documentation, as-built files, technical data sheets, plans, etc.  

7.2 Takeover of responsibility 
By the date set for takeover of responsibility for the installations, the Contractor must have sufficient 
knowledge of the make-up of the premises and of the condition and location of the items and 
equipment which are the subject of this contract. 

 
The takeover of responsibility for maintenance of the installations and/or equipment (Type II) will 
be effective from 8.00 on that date. From that moment, responsibility for the items identified shall 
pass to the Contractor and the provisions of this contract shall apply to him in full. 
 
However, during the first month of performance of the contract, the Contractor may submit 
additional observations about the condition of the installations, items and equipment entrusted to 
him. These observations shall, where appropriate and after validation by Parliament, be annexed 
to the Takeover report. 
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7.2.1 Inventory 

Following the visit to the premises, a Takeover report shall be drawn up by the Contractor within 
a maximum of two weeks. That report must be validated by Parliament before it is finalised. 
 
It shall cover the inventory and the condition of the items covered by this contract as well as 
the premises and items made available to the Contractor, including the stock of spare parts 
belonging to Parliament. It is structured according to themed or technical headings for the 
installations and/or equipment, and if anomalies or faults are identified it shall set out the 
following information for each item:  

- Identification of the equipment or item; 

- A description of the anomaly or the current condition; 

- The impact on its operation; 

- An objective assessment of the seriousness; 

- A description of the possible reasons for the malfunction; 

- An estimate of the cost and time needed for restoration of normal service. 

 
As stated above, the Contractor shall be given a period of one month in which to submit 
additional observations on the condition of the installations entrusted to him. These 
observations shall, where appropriate and after validation by Parliament, be included in the 
Takeover report. 

 
Once this period has passed, only the reservations set out in Takeover report shall be taken 
into account for the purposes of this contract. On no account may the Contractor invoke 
reservations or elements not included in the Takeover report to evade his obligations or justify 
any failure in carrying out the assignments entrusted to him. 

 
If serious failures not attributable to the Contractor are identified, Parliament shall take over 
responsibility for resolving them. However, the Contractor shall provide all the assistance 
required during the resolution of the failures identified, until the installation and/or equipment is 
restored to full operation. 

7.3 Period of performance 
Throughout the duration of the contract, the Contractor shall carry out the maintenance operations 
for the installations and/or equipment on the site and shall make available to Parliament the human 
and material resources required as stipulated herein. 
 
Regular checks and monitoring of the services and performance of the contract will be carried out 
by Parliament and in particular as specified in chapter 4. 
 
Regular monitoring meetings will be held. Attendance at these meetings will be compulsory and 
the minutes will be drawn up by the Contractor. The minutes must be submitted to Parliament for 
approval within five working days of each meeting. 

7.3.1 Fixed periodic meetings 

The Contractor and Parliament shall exchange the supporting documents and the documents 
needed for these meetings in sufficient time to take note of the contents and, if necessary, 
analyse them. 

7.3.1.1 Annual planning meeting 

The purpose of this meeting is to validate the Contractor’s Annual maintenance plan. It 
shall be held no later than the end of the year preceding that for which the Annual 
maintenance plan has been drawn up. For the first year of the contract, it shall be held 
during the Set-up period. 
 
Documents required/to be produced: 
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- Annual maintenance plan 

7.3.1.2 Annual report meeting 

This meeting shall cover the management of the maintenance and running of the site as 
well as the installations report. On this occasion, the Contractor shall summarise his actions 
in this regard, the improvements made and the forecasts concerning equipment. 
 
This meeting will take place during the month preceding the renewal or end of the contract. 

 
Documents required/to be produced: 

- Annual activity report 

7.3.1.3 Monthly operation and maintenance report 

This meeting shall cover operation and maintenance during the previous month. In addition 
to statistical information and information about the monitoring of the services, this meeting 
will analyse the main developments. 
 
It will be held during the first week following the end of the month to which it relates. 

 
Documents required/to be produced: 

- Monthly activity report. 

7.3.2 Ad-hoc meetings 

In addition to the fixed meetings above, the Contractor and Parliament shall meet as often as 
necessary. Meetings shall be set by joint agreement or, failing that, imposed by Parliament. 
 
The Contractor may not claim a heavy workload to free himself from the obligation to participate 
in the meetings to which he is invited. 

7.4 End of contract and Return of installations 

7.4.1 Inventory 

An inventory will be drawn up at the end of the contract between the Contractor and Parliament. 
 
This inventory shall cover the condition of the installations and/or equipment which are the 
subject of this contract, and the documentation will be returned to Parliament.  
 
A Departure record will be drawn up by Parliament with the participation of the Contractor at 
the end of this inventory exercise. It shall cover the inventory and the condition of the items 
covered by this contract as well as the premises and items made available to the Contractor, 
including the stock of spare parts belonging to Parliament. This document shall be structured 
according to themed or technical headings for the installations and/or equipment. If anomalies 
or faults are identified, the document will set out the following information: 

- Identification of the equipment or item; 

- A description of the anomaly or the current condition; 

- The impact on its operation; 

- An objective assessment of the seriousness; 

- A description of the possible reasons for the malfunction; 

- Whether or not the Contractor is liable, 

- An estimate of the cost and time needed for restoration of normal service. 

 
In the event of disagreement concerning the findings, an expert shall be appointed by mutual 
agreement. The expert shall submit his or her conclusions within one month. If the parties are 
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still unable to come to an agreement, a different expert may be appointed under the same 
conditions as above. The parties shall accept his or her conclusions unreservedly. 
The financial costs arising from the conclusions of the Departure report and corresponding to 
the repair of the items or their replacement, arising from any infringement of the obligations of 
this contract by the Contractor, will be deducted from any outstanding invoices or from the 
performance guarantee. 

7.4.2 Return of installations 

The Contractor undertakes to leave premises and installations and/or equipment in perfect 
working condition and a perfect state of cleanliness and safety at the end of the performance 
of the contract. 

7.4.3 Entrusted items 

The Contractor undertakes to return to Parliament the items entrusted to him or which he has 
acquired under this contract. 
 
These items shall include, but are not limited to, the following: 

- IT equipment and tools; 

- Items entrusted in connection with operations; 

- Specific maintenance tools; 

- And, in general, any property of Parliament entrusted to the Contractor or his 
subcontractors or employees. 

Items not returned at the end of the contract will be subject to financial valuation on the basis 
of the cost of replacement. 

7.4.4 Technical documentation and operating documents 

All the documents or information produced by the parties or given to the Contractor in 
connection with this contract shall remain the property of Parliament and shall thus be returned 
to it at the end of the contract. 
 
This includes, but is not limited to: 

- The documents produced during the contract period; 

- Documents given to the Contractor during performance of the contract; 

- The databases created by the tools deployed (CMMS, Dispatching); 

- The technical or operating documentation; 

- Any other documentation (e.g. plans, technical data sheets, manuals, etc.) relating to 
actions associated with the performance of the contract. 

 

Failure to return all or part of documentation at the end of the contract will be assessed either 
on the basis of amounts corresponding to the penalties which would have been applied during 
the contract, or, in the case of documents necessary for the maintenance and operation of 
items, on the basis of the actual costs of reproducing them. 

7.4.5 Provision of assistance to the new operator 

During the set-period for a new operator, the outgoing Contractor undertakes to provide to him 
such assistance and information as is necessary for the successful completion of the handover 
and the successful resumption of the installations and/or equipment. 
 
Under the authority of Parliament, the outgoing Contractor will give the new Contractor access 
to all relevant documents, plans and procedures.  

 


