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FWC conditions of December 2015

FRAMEWORK CONTRACT FOR SUPPLIES
NUMBER – EASO/2018/632
1. The European Union (‘the Union’), represented by the European Asylum Support Office
(‘the contracting authority’), represented for the purposes of signing this framework contract
by Jean-Pierre Schembri, Head of Communication and Stakeholders Unit,
of the one part and
2. [Full official name]
[Official legal form]
[Statutory registration number or ID or passport number]
[Full official address]
[VAT registration number]
[appointed as the leader of the group by the members of the group that submitted the joint
tender]

([collectively] ‘the contractor’), represented for the purposes of the signature of this
framework contract by [forename, surname, function of legal representative and name of
company in the case of a joint tender]
on the other part
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HAVE AGREED

to the special conditions, the general conditions for framework contracts for supplies and
the following annexes:
Annex I

Tender specifications (reference No [complete] of [insert date])

Annex II

Contractor’s tender (reference No [complete] of [insert date])

Annex III –

Model for order forms

which form an integral part of this framework contract (the ‘FWC’).
This FWC sets out:
1. the procedure by which the contracting authority may order supplies from the
contractor;
2. the provisions that apply to any specific contract which the contracting authority and
the contractor may conclude under this FWC; and
3. the obligations of the parties during and after the duration of this FWC.
All documents issued by the contractor (end-user agreements, general terms and conditions,
etc.) except its tender are held inapplicable, unless explicitly mentioned in the special conditions
of this FWC. In all circumstances, in the event of contradiction between this FWC and
documents issued by the contractor, this FWC prevails, regardless of any provision to the
contrary in the contractor’s documents.
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I. SPECIAL CONDITIONS
I.1. ORDER OF PRIORITY OF PROVISIONS
If there is any conflict between different provisions in this FWC, the following rules must be
applied:
The provisions set out in the special conditions take precedence over those in the other parts of
the FWC.
The provisions set out in the general conditions take precedence over those in the order form
and specific contract (Annex III)
The provisions set out in the order form and specific contract (Annex III) take precedence over
those in the other annexes.
The provisions set out in the tender specifications (Annex I) take precedence over those in the
tender (Annex II).
The provisions set out in the FWC take precedence over those in the specific contracts.
The provisions set out in the specific contracts take precedence over those in the requests for
supplies.
The provisions set out in the requests for supplies take precedence over those in the specific
tenders.
Any reference to specific contracts applies also to order forms.

I.2. SUBJECT MATTER
The subject matter of the FWC is the supply of branded promotional items, merchandised
garments and apparels.

I.3. ENTRY INTO FORCE AND DURATION OF THE FWC
I.3.1

The FWC enters into force on the date on which the last party signs it.

I.3.2

The implementation of the FWC cannot start before its entry into force.

I.3.3

The FWC is concluded for a period of 24 months with effect from the date of its entry
into force.

I.3.4

The parties must sign any specific contract before the FWC expires.
The FWC continues to apply to such specific contracts after its expiry. The supplies
relating to such specific contracts must be delivered no later than six months after its
expiry.
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Renewal of the FWC

The FWC is renewed automatically once for 24 months, unless one of the parties receives
formal notification to the contrary at least three months before the end of the ongoing duration.
Renewal does not change or postpone any existing obligations.

I.4. APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE FWC
I.4.1. Appointment of the contractor
The contracting authority appoints the contractor for a multiple FWC in cascade in [complete]
position.
I.4.2. Period of provision of the supplies
The period for the provision of the supplies starts to run from the date indicated in the specific
contract.
I.4.3. Implementation of multiple FWC in cascade
The FWC is implemented as follows: the contracting authority orders supplies by sending a
specific contract by e-mail to the contractor who is ranked first in the cascade.
Within the deadlines stipulated in paragraph 2.5 of the Technical Specifications (Annex I to
this contract), the contractor must either:
(a) send the specific contract back to the contracting authority signed and dated; or
(b) send an explanation of why it cannot accept the order.
If the contractor does not accept the order or fails to observe the deadline or if it is in a situation
of conflicting interests that may negatively affect the performance of the specific contract (see
Article II.7), the contracting authority may place the order with the next contractor on the
cascade.
If the contractor repeatedly refuses to sign specific contracts or repeatedly fails to send them
back on time, the contractor may be considered in breach of its obligations under this FWC as
set out in Article II.17.1 (c).
I.4.4. Delivery
The supplies must be delivered at the EASO location/s specified in the specific contract.

I.5. PRICES
I.5.1. Maximum amount of the FWC and maximum prices
The maximum amount covering all purchases under this FWC, including all renewals is EUR
1,000,000, one million euro. However, this does not bind the contracting authority to purchase
for the maximum amount.
The maximum prices of the supplies are as listed in Annex II.
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I.5.2. Price revision index
Price revision is determined by the formula set out in Article II.19 and using the trend in the
harmonised indices of consumer prices (HICP) MUICP published for the first time in Eurostat’s
monthly
‘Data
in
Focus’
publication
available
on
the
website:
http://www.ec.europa.eu/eurostat/

I.6. PAYMENT ARRANGEMENTS
I.6.1. Pre-financing
Pre-financing is not applicable to this FWC.
I.6.2. Interim payment
Interim payment is not applicable to this FWC.
I.6.3. Payment of the balance
1. The contractor (or leader in the case of a joint tender) may claim the payment of the balance
in accordance with Article II.20.6.
The contractor (or leader in the case of a joint tender) must send an invoice in paper format for
payment of the balance due under a specific contract, as provided for in the tender specifications
and accompanied by a copy of the signed order form and proof of delivery.
2. The contracting authority must approve any submitted documents or supplies and pay within
30 days from receipt of the invoice.
3. If the contracting authority has observations to make, it must send them to the contractor (or
leader in the case of a joint tender) and suspend the time limit for payment in accordance with
Article II.20.7.
The contractor (or leader in the case of a joint tender) has 20 days to submit additional
information or corrections or new supplies if the contracting authority requires it.
4. The contracting authority must give its approval and pay within the remainder of the timelimit indicated in point (2.) unless it rejects partially or fully the submitted documents or
supplies.
I.6.4. Performance guarantee
Performance guarantee is not applicable to this FWC.
I.6.5. Retention money guarantee
Retention money guarantee is not applicable to this FWC.

I.7. BANK ACCOUNT
Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank
account denominated in euro, identified as follows:
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Name of bank:
Full address of branch:
Exact denomination of account holder:
Full account number including bank codes:
1

[IBAN code:]

I.8. COMMUNICATION DETAILS
For the purpose of this FWC, communications must be sent to the following addresses:
Contracting authority:
European Asylum Support Office
Department of Administration
Procurement and Contract Sector
MTC Block A, Whinemakers Wharf
Grand Harbour Valletta, MRS 1917
Malta
Email: contracts@easo.europa.eu
Contractor (or leader in the case of a joint tender):
[Full name]
[Function]
[Company name]
[Full official address]
Email: [complete]
By derogation from this Article, different contact details for the contracting authority or the
contractor may be provided in specific contracts.

I.9. DATA CONTROLLER
For the purpose of Article II.9, the data controller is EASO’s Data Controller.

I.10. TERMINATION BY EITHER PARTY
Either party may terminate the FWC and/or the FWC and specific contracts by sending formal
notification to the other party with one month written notice.
If the FWC or a specific contract is terminated:
(a)

1

neither party is entitled to compensation;

BIC or SWIFT code for countries with no IBAN code.
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(b)
the contractor is entitled to payment only for the supplies delivered before termination
takes effect.
The second, third and fourth paragraphs of Article II.17.4 apply.

I.11. APPLICABLE LAW AND SETTLEMENT OF DISPUTES
I.11.1 The FWC is governed by Union law, complemented, where necessary, by the law of
Malta.
I.11.2 The courts of Malta have exclusive jurisdiction over any dispute regarding the
interpretation, application or validity of the FWC.
SIGNATURES
For the contractor,

For the contracting authority,

[Company name/forename/surname/position]

Jean-Pierre
Schembri,
Head
of
Communication and Stakeholders Unit

Signature[s]: _______________________

Signature[s]:_____________________

Done at [place], [date]

Done at [place], [date]

In duplicate in English.
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II. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT FOR SUPPLIES
II.1. DEFINITIONS
For the purpose of this FWC, the following definitions (indicated in italics in the text) apply:
‘Back office’: the internal system(s) used by the parties to process electronic invoices;
‘Confidential information or document’: any information or document received by either
party from the other or accessed by either party in the context of the implementation of the
FWC, that any of the parties has identified in writing as confidential. It may not include
information that is publicly available;
‘Conflict of interest’: a situation where the impartial and objective implementation of the FWC
by the contractor is compromised for reasons involving family, emotional life, political or
national affinity, economic interest, or any other shared interest with the contracting authority
or any third party related to the subject matter of the FWC;
‘EDI message’ (electronic data interchange): a message created and exchanged through the
electronic transfer, from computer to computer, of commercial and administrative data using
an agreed standard;
‘e-PRIOR’: the service-oriented communication platform that provides a series of web services
and allows the exchange of standardised electronic messages and documents between the
parties. This is done either through web services, with a machine-to-machine connection
between the parties’ back office systems (EDI messages), or through a web application (the
supplier portal). The Platform may be used to exchange electronic documents (e-documents)
such as electronic requests for supplies, electronic specific contracts, and electronic delivery of
the certificate of conformity or electronic invoices between the parties. Technical specifications
(i.e. the interface control document), details on access and user manuals are available at the
following
website:
http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_en.htm
‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the
parties that prevents either of them from fulfilling any of their obligations under the FWC. The
situation or event must not be attributable to error or negligence on the part of the parties or on
the part of the subcontractors and must prove to be inevitable despite their exercising due
diligence. Defaults, defects in equipment or material or delays in making them available, labour
disputes, strikes and financial difficulties may not be invoked as force majeure, unless they
stem directly from a relevant case of force majeure;
‘Formal notification’ (or ‘formally notify’): form of communication between the parties made
in writing by mail or email, which provides the sender with compelling evidence that the
message was delivered to the specified recipient;
‘Fraud’: any intentional act or omission affecting the Union’s financial interests relating to the
use or presentation of false, incorrect or incomplete statements or documents or to nondisclosure of information in violation of a specific obligation;
‘Implementation of the FWC’: the purchase of supplies envisaged in the FWC through the
signature and performance of specific contracts;
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‘Interface control document’: the guideline document which lays down the technical
specifications, message standards, security standards, checks of syntax and semantics, etc. to
facilitate machine-to-machine connection. This document is updated on a regular basis;
‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission
by an economic operator, which has, or would have, the effect of prejudicing the Union’s
budget.
‘Notification’ (or ‘notify’): form of communication between the parties made in writing
including by electronic means;
‘Order form’: a simplified form of specific contract by which the contracting authority orders
supplies under this FWC;
‘Performance of a specific contract’: the execution of tasks and delivery of the purchased
supplies by the contractor to the contracting authority;
‘Personnel’: persons employed directly or indirectly or contracted by the contractor to
implement the FWC;
‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing
professional activities affect its capacity to implement the FWC or to perform a specific contract
to an appropriate quality standard.
‘Related person’: any person who has the power to represent the contractor or to take decisions
on its behalf;
‘Request for supplies: a document from the contracting authority requesting that the
contractors in a multiple FWC provide a specific tender for supplies whose terms are not
entirely defined under the FWC;
‘Specific contract’: a contract implementing the FWC and specifying details of a supply to be
provided;
‘Substantial error’: any infringement of a contract provision resulting from an act or omission,
which causes or might cause a loss to the Union’s budget.
‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic
business documents, such as invoices, through a graphical user interface; its main features can
be
found
in
the
supplier
portal
overview
document
available
on:
http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overview.pdf

II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER
In the event of a joint tender submitted by a group of economic operators and where the group
does not have legal personality or legal capacity, one member of the group is appointed as
leader of the group.

II.3. SEVERABILITY
Each provision of this FWC is severable and distinct from the others. If a provision is or
becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder
of the FWC. This does not affect the legality, validity or enforceability of any other provisions
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of the FWC, which continue in full force and effect. The illegal, invalid or unenforceable
provision must be replaced by a legal, valid and enforceable substitute provision which
corresponds as closely as possible with the actual intent of the parties under the illegal, invalid
or unenforceable provision. The replacement of such a provision must be made in accordance
with Article II.11. The FWC must be interpreted as if it had contained the substitute provision
as from its entry into force.

II.4. DELIVERY OF SUPPLIES
II.4.1 Signature of the FWC does not guarantee any actual purchase. The contracting authority
is bound only by specific contracts implementing the FWC.
II.4.2 The contractor must comply with the minimum requirements provided for in the tender
specifications. This includes compliance with applicable obligations under
environmental, social and labour law established by Union law, national law and
collective agreements or by the international environmental, social and labour law
provisions listed in Annex X to Directive 2014/24/EU2.
II.4.3 All periods specified in the FWC are calculated in calendar days, unless otherwise
specified.
II.4.4 The contractor must not present itself as a representative of the contracting authority
and must inform third parties that it is not part of the European public service.
II.4.5 The contractor is responsible for the personnel who perform the contract and exercises
its authority over its personnel without interference by the contracting authority. The
contractor must inform its personnel that:
(a) they may not accept any direct instructions from the contracting authority; and
(b) their participation in providing the supplies does not result in any employment or
contractual relationship with the contracting authority.
II.4.6 The contractor must ensure that the personnel implementing the FWC and any future
replacement personnel possess the professional qualifications and experience required
to provide the supplies, as the case may be on the basis of the selection criteria set out
in the tender specifications.
II.4.7 At the contracting authority’s reasoned request, the contractor must replace any member
of personnel who:
(a) does not have the expertise required to provide the supplies; or
(b) has caused disruption at the premises of the contracting authority.
The contractor bears the cost of replacing its personnel and is responsible for any delay
in providing the supplies resulting from the replacement of personnel.

2

OJ L 94 of 28.03.2014, p. 65
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II.4.8 The contractor must record and report to the contracting authority any problem that
affects its ability to deliver the supplies. The report must describe the problem, state
when it started and what action the contractor is taking to resolve it.
II.4.9 Delivery
(a) Time allowed for delivery
The time allowed for delivery is calculated in accordance with Article I.4.
(b) Date, time and place of delivery
The contracting authority must be notified in writing of the exact date of delivery within the
period indicated in Article I.4. All deliveries must be made at the agreed place of delivery during
the hours indicated in Article I.4.
The contractor must bear all costs and risks involved in delivering the supplies to the place of
delivery.
(c) Consignment note
Each delivery must be accompanied by a consignment note in duplicate, duly signed and dated
by the contractor or its carrier, giving the specific contract number and particulars of the
supplies delivered. One copy of the consignment note must be countersigned by the contracting
authority and returned to the contractor or to its carrier.
II.4.10 Certificate of conformity
Signature of the consignment note by the contracting authority, as provided for in point (c) of
Article II.4.11 is simply an acknowledgment of the fact that that the delivery took place and in
no way implies conformity of the supplies with the specific contract.
Conformity of the supplies delivered must be evidenced by the signature of a certificate to this
effect by the contracting authority no later than one month after the date of delivery, unless
otherwise specified in the special conditions or in the tender specifications.
Conformity must be declared only where the conditions laid down in the FWC and in the
specific contract are satisfied and the supplies conform to the tender specifications.
If, for reasons attributable to the contractor, the contracting authority is unable to accept the
supplies, the contractor must be notified in writing at the latest by the deadline for conformity.
II.4.11 Conformity of the supplies delivered with the FWC
The supplies delivered by the contractor to the contracting authority must be in conformity in
quantity, quality, price and packaging with the FWC and the relevant specific contract.
The supplies delivered must:
(a) correspond to the description given in the tender specifications and possess the
characteristics of the supplies provided by the contractor to the contracting authority as
a sample or model;
(b) be fit for any specific purpose required of them by the contracting authority and made
known to the contractor at the time of conclusion of this FWC and accepted by the
contractor;
13
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(c) be fit for the purposes for which supplies of the same type are normally used;
(d) demonstrate the high quality standards and performance which are normal in supplies
of the same type and which the contracting authority can reasonably expect, given the
nature of the supplies and taking into account any public statements on the specific
characteristics of the supplies made by the contractor, the producer or its representative,
particularly in advertising or on labelling; in accordance with the state of the art in the
industry and the provisions of this FWC, in particular the tender specifications and the
terms of its tender.
(e) be packaged according to the usual method for supplies of the same type or, failing this,
in a way designed to preserve and protect them.
II.4.12 Remedy
The contractor must be liable to the contracting authority for any lack of conformity which
exists at the time the supplies are verified.
In case of lack of conformity, without prejudice to Article II.14 on liquidated damages
applicable to the total price of the supplies concerned, the contracting authority is entitled:
(a) either to have the supplies brought into conformity, free of charge, by repair or
replacement;
(b) or to have an appropriate reduction made in the price.
Any repair or replacement must be completed within a reasonable time and without any
significant inconvenience to the contracting authority, taking account of the nature of the
supplies and the purpose for which they are required by the contracting authority.
The term ‘free of charge’ in paragraph (a) refers to the costs incurred to bring the supplies into
conformity, particularly the cost of postage, labour and materials.
II.4.13 Assembly
If required by the tender specifications (Annex I), the contractor must assemble the supplies
delivered within a period of one month unless otherwise specified in the special conditions.
Any lack of conformity resulting from incorrect installation of the supplies must be deemed to
be equivalent to lack of conformity of the supplies if installation forms part of the FWC and the
supplies were installed by the contractor or under its responsibility. This applies equally if the
product was to be installed by the contracting authority and was incorrectly installed owing to
a shortcoming in the installation instructions.
II.4.14 Services provided to supplies
If required by the tender specifications, services to supplies must be provided accordingly.
II.4.15 General provisions concerning supplies
(a) Packaging
The supplies must be packaged in strong boxes or crates or in any other way that ensures that
the contents remain intact and prevents damage or deterioration. Packaging, pallets, etc.,
including contents, must not weigh more than 500 kg.
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Unless otherwise specified in the special conditions or in the tender specifications (Annex I),
pallets must be considered as one-way packaging and must not be returned. Each box must be
clearly labelled with the following information:
-

Name of contracting authority and address for delivery;

-

name of contractor;

-

description of contents;

-

date of delivery;

-

number and date of specific contract;

-

EC code number of article.

(b) Guarantee
The supplies must be guaranteed against all defects in manufacture or materials for two years
from the date of delivery, unless provision is made for a longer period in the tender
specifications.
The contractor must guarantee that any permits and licences required for manufacturing and
selling the supplies have been obtained.
The contractor must replace at its own expense, within a reasonable time limit to be determined
by agreement between the parties, any items which become damaged or defective in the course
of normal use during the guarantee period.
The contractor is responsible for any conformity defect which exists at the time of delivery,
even if this defect does not appear until a later date.
The contractor is also responsible for any conformity defect which occurs after delivery and is
ascribable to non-compliance with its obligations, including failure to provide a guarantee that,
for a certain period, supplies used for the purposes for which they are normally used or for a
specific purpose will preserve their qualities or characteristics as specified.
If part of an item is replaced, the replacement part must be guaranteed under the same terms
and conditions for a further period of the same duration as that specified above.
If a defect is found to originate in a systematic flaw in design, the contractor must replace or
modify all identical parts incorporated in the other supplies that are part of the order, even
though they may not have been the cause of any incident. In this case, the guarantee period
must be extended as stated above.

II.5. COMMUNICATION BETWEEN THE PARTIES
II.5.1. Form and means of communication
Any communication of information, notices or documents under the FWC must:
(a) be made in writing in paper or electronic format in the language of the contract;
(b) bear the FWC number and, if applicable, the specific contract number;
(c) be made using the relevant communication details set out in Article I.8; and
15
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(d) be sent by mail, email or, for the documents specified in the special conditions, via ePRIOR.
If a party requests written confirmation of an e-mail within a reasonable time, the other party
must provide an original signed paper version of the communication as soon as possible.
The parties agree that any communication made by email has full legal effect and is admissible
as evidence in judicial proceedings.
II.5.2. Date of communications by mail and email
Any communication is deemed to have been made when the receiving party receives it, unless
this FWC contract refers to the date when the communication was sent.
E-mail is deemed to have been received by the receiving party on the day of dispatch of that email, provided that it is sent to the e-mail address indicated in Article I.8. The sending party
must be able to prove the date of dispatch. In the event that the sending party receives a nondelivery report, it must make every effort to ensure that the other party actually receives the
communication by email or mail. In such a case, the sending party is not held in breach of its
obligation to send such communication within a specified deadline.
Mail sent to the contracting authority is deemed to have been received by the contracting
authority on the date on which the department responsible referred to in Article I.8 registers it.
Formal notifications are considered to have been received by the receiving party on the date of
receipt indicated in the proof received by the sending party that the message was delivered to
the specified recipient.
II.5.3. Submission of e-documents via e-PRIOR
If provided for in the special conditions, the exchange of electronic documents (e-documents)
such as specific contracts and invoices between the parties is automated through the use of the
e-PRIOR platform. This platform provides two possibilities for such exchanges: either through
web services (machine-to-machine connection) or through a web application (the supplier
portal).
The contracting authority takes the necessary measures to implement and maintain electronic
systems that enable the supplier portal to be used effectively.
In the case of machine-to-machine connection, a direct connection is established between the
parties’ back offices. In this case, the parties take the measures necessary on their side to
implement and maintain electronic systems that enable the machine-to-machine connection to
be used effectively. The electronic systems are specified in the interface control document. The
contractor (or leader in the case of a joint tender) must take the necessary technical measures
to set up a machine-to-machine connection and at its own cost.
If communication via the supplier portal or via the web services (machine-to-machine
connection) is hindered by factors beyond the control of one party, it must notify the other
immediately and the parties must take the necessary measures to restore this communication.
If it is impossible to restore the communication within two working days, one party must notify
the other that alternative means of communication specified in Article II.5.1 will be used until
the supplier portal or the machine-to-machine connection is restored.
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When a change in the interface control document requires adaptations, the contractor (or leader
in the case of a joint tender) has up to six months from receipt of the notification to implement
this change. This period can be shortened by mutual agreement of the parties. This period does
not apply to urgent measures required by the security policy of the contracting authority to
ensure integrity, confidentiality and non-repudiation of information and the availability of ePRIOR, which must be applied immediately.
II.5.4. Validity and date of e-documents
The parties agree that any e-document, including related attachments exchanged via e-PRIOR:
(a) is considered as equivalent to a paper document;
(b) is deemed to be the original of the document;
(c) is legally binding on the parties once an e-PRIOR authorised person has performed the
‘sign’ action in e-PRIOR and has full legal effect; and
(d) constitutes evidence of the information contained in it and is admissible as evidence in
judicial proceedings.
The parties expressly waive any rights to contest the validity of such a document solely on the
grounds that communications between the parties occurred through e-PRIOR or that the
document has been signed through e-PRIOR. If a direct connection is established between the
parties’ back offices to allow electronic transfer of documents, the parties agree that an edocument, sent as mentioned in the interface control document, qualifies as an EDI message.
If the e-document is dispatched through the supplier portal, it is deemed to have been legally
issued or sent when the contractor (or leader in the case of a joint tender) is able to successfully
submit the e-document without any error messages. The generated PDF and XML document
for the e-document are considered as a proof of receipt by the contracting authority.
In the event that an e-document is dispatched using a direct connection established between the
parties’ back offices, the e-document is deemed to have been legally issued or sent when its
status is ‘received’ as defined in the interface control document.
When using the supplier portal, the contractor (or leader in the case of a joint tender) can
download the PDF or XML message for each e-document for one year after submission. After
this period, copies of the e-documents are no longer available for automatic download from the
supplier portal.
II.5.5. Authorised persons in e-PRIOR
The contractor submits a request for each person who needs to be assigned the role of ‘user’ in
e-PRIOR. These persons are identified by means of the European Communication
Authentication Service (ECAS) and authorised to access and perform actions in e-PRIOR
within the permissions of the user roles that the contracting authority has assigned to them.
User roles enabling these e-PRIOR authorised persons to sign legally binding documents such
as specific tenders or specific contracts are granted only upon submission of supporting
documents proving that the authorised person is empowered to act as a legal representative of
the contractor.
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II.6. LIABILITY
II.6.1 The contracting authority is not liable for any damage or loss caused by the contractor,
including any damage or loss to third parties during or as a consequence of
implementation of the FWC.
II.6.2 If required by the relevant applicable legislation, the contractor must take out an
insurance policy against risks and damage or loss relating to the implementation of the
FWC. It must also take out supplementary insurance as reasonably required by standard
practice in the industry. Upon request, the contractor must provide evidence of insurance
coverage to the contracting authority.
II.6.3 The contractor is liable for any loss or damage caused to the contracting authority during
or as a consequence of implementation of the FWC, including in the event of
subcontracting, but only to an amount not exceeding three times the total amount of the
relevant specific contract However, if the damage or loss is caused by the gross
negligence or wilful misconduct of the contractor or of its personnel or subcontractors,
the contractor is liable for the whole amount of the damage or loss.
II.6.4 If a third party brings any action against the contracting authority in connection with the
implementation of the FWC, the contractor must assist the contracting authority in the
legal proceedings, including by intervening in support of the contracting authority upon
request.
If the contracting authority’s liability towards the third party is established and that such
liability is caused by the contractor during or as a consequence of the implementation of
the FWC, Article II.6.3 applies.
II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a
joint tender), they are all jointly and severally liable to the contracting authority for the
implementation of the FWC.
II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor
during or as a consequence of implementation of the FWC, unless the loss or damage
was caused by wilful misconduct or gross negligence of the contracting authority.

II.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS
II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict
of interest or professional conflicting interest.
II.7.2 The contractor must notify the contracting authority in writing as soon as possible of
any situation that could constitute a conflict of interest or a professional conflicting
interest during the implementation of the FWC. The contractor must immediately take
action to rectify the situation.
The contracting authority may do any of the following:
(a) verify that the contractor’s action is appropriate;
(b) require the contractor to take further action within a specified deadline;
(c) decide not to award a specific contract to the contractor.
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II.7.3 The contractor must pass on all the relevant obligations in writing to:
(a) its personnel;
(b) any natural person with the power to represent it or take decisions on its behalf;
(c) third parties involved in the implementation of the FWC, including subcontractors.
The contractor must also ensure that the persons referred to above are not placed in a
situation which could give rise to conflicts of interest.

II.8. CONFIDENTIALITY
II.8.1. The contracting authority and the contractor must treat with confidentiality any
information or documents, in any format, disclosed in writing or orally relating to the
implementation of the FWC and identified in writing as confidential.
II.8.2. Each party must:
(a)

not use confidential information or documents for any purpose other than to perform its
obligations under the FWC or a specific contract without the prior written agreement of
the other party;

(b)

ensure the protection of such confidential information or documents with the same level
of protection as its own confidential information or documents, and in any case with due
diligence;

(c)

not disclose directly or indirectly, confidential information or documents to third parties
without the prior written agreement of the other party.

II.8.3 The confidentiality obligation set out in this Article are binding on the contracting
authority and the contractor during the implementation of the FWC and for as long as
the information or documents remain confidential unless:
(a) the disclosing party agrees to release the receiving party from the confidentiality
obligation earlier;
(b) the confidential information or documents become public through other means than a
breach of the confidentiality obligation,
(c) the applicable law requires the disclosure of the confidential information or documents.
II.8.4 The contractor must obtain from any natural person with the power to represent it or
take decisions on its behalf, as well as from third parties involved in the implementation
of the FWC a commitment that they will comply with this Article. At the request of the
contracting authority, the contractor must provide a document providing evidence of
this commitment.

II.9. PROCESSING OF PERSONAL DATA
II.9.1 Any personal data included in the FWC must be processed in accordance with
Regulation (EC) No 45/2001 of the European Parliament and of the Council of 18
December 2000 on the protection of individuals with regard to the processing of
personal data by the Community institutions and bodies and on the free movement of
19

Contract number: EASO/2018/632

FWC conditions of December 2015

such data. Such data must be processed by the data controller solely for the purposes of
the implementation, management and monitoring of the FWC. This does not affect its
possible transmission to the bodies entrusted with monitoring or inspection tasks in
application of Union law.
II.9.2 The contractor has the right to access its personal data and the right to rectify any such
data. The contractor should address any queries concerning the processing of its
personal data to the data controller.
II.9.3 The contractor has right of recourse at any time to the European Data Protection
Supervisor.
II.9.4 If the FWC requires the contractor to process any personal data, the contractor may act
only under the supervision of the data controller, in particular with regard to the
purposes of the processing, the categories of data that may be processed, the recipients
of the data and the means by which the data subject may exercise its rights.
II.9.5 The contractor must grant personnel access to the data to the extent strictly necessary
for the implementation, management and monitoring of the FWC.
II.9.6 The contractor must adopt appropriate technical and organisational security measures
giving due regard to the risks inherent in the processing and to the nature of the personal
data concerned, in order to:
(a)

prevent any unauthorised person from gaining access to computer systems processing
personal data, and especially:
(i) unauthorised reading, copying, alteration or removal of storage media;
(ii) unauthorised data inputting, as well as any unauthorised disclosure, alteration or erasure
of stored personal data;
(iii)unauthorised use of data processing systems by means of data transmission facilities;

(b)

ensure that authorised users of a data-processing system can access only the personal data
to which their access right refers;

(c)

record which personal data have been communicated, when and to whom;

(d)

ensure that personal data being processed on behalf of third parties can be processed only
in the manner prescribed by the contracting authority;

(e)

ensure that, during communication of personal data and transport of storage media, the
data cannot be read, copied or erased without authorisation;

(f)

design its organisational structure in such a way that it meets data protection
requirements.

II.10. SUBCONTRACTING
II.10.1 The contractor must not subcontract and have the FWC implemented by third parties
beyond the third parties already mentioned in its tender without prior written
authorisation from the contracting authority.

20

Contract number: EASO/2018/632

FWC conditions of December 2015

II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains
bound by its contractual obligations and is solely responsible for the implementation
of the FWC.
II.10.3 The contractor must ensure that the subcontract does not affect the rights of the
contracting authority under this FWC, particularly those under Articles II.8 and II.22.
II.10.4 The contracting authority may request the contractor to replace a subcontractor found
to be in a situation provided for in points (d) and (e) of Article II.17.1.

II.11. AMENDMENTS
II.11.1 Any amendment to the FWC or a specific contract must be made in writing before all
contractual obligations have been fulfilled. A specific contract does not constitute an
amendment to the FWC.
II.11.2 Any amendment must not make changes to the FWC or a specific contract that might
alter the initial conditions of the procurement procedure or result in unequal treatment
of tenderers or contractors.

II.12. ASSIGNMENT
II.12.1 The contractor must not assign any of the rights and obligations arising from the FWC,
including claims for payments or factoring, without prior written authorisation from
the contracting authority. In such cases, the contractor must provide the contracting
authority with the identity of the intended assignee.
II.12.2 Any right or obligation assigned by the contractor without authorisation is not
enforceable against the contracting authority.

II.13. FORCE MAJEURE
II.13.1 If a party is affected by force majeure, it must immediately notify the other party,
stating the nature of the circumstances, their likely duration and foreseeable effects.
II.13.2 A party is not liable for any delay or failure to perform its obligations under the FWC
if that delay or failure is a result of force majeure. If the contractor is unable to fulfil
its contractual obligations owing to force majeure, it has the right to remuneration only
for the supplies actually delivered and which obtain a certificate of conformity.
II.13.3 The parties must take all necessary measures to limit any damage due to force majeure.

II.14. LIQUIDATED DAMAGES
II.14.1. Delay in delivery
If the contractor fails to perform its contractual obligations within the applicable time limits set
out in this FWC, the contracting authority may claim liquidated damages for each day of delay
using the following formula:
0.3 x (V/d)
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where:
V is the price of the relevant purchase or supply;
d is the duration specified in the relevant specific contract for delivery of the relevant purchase
or supply or, failing that, the period between the date specified in Article I.4.2 and the date of
delivery or performance specified in the relevant specific contract, expressed in days.
Liquidated damages may be imposed together with a reduction in price under the conditions
laid down in Article II.15.
II.14.2. Procedure
The contracting authority must formally notify the contractor of its intention to apply liquidated
damages and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.
If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:
(a) of the withdrawal of its intention to apply liquidated damages; or
(b) of its final decision to apply liquidated damages and the corresponding amount.
II.14.3. Nature of liquidated damages
The parties expressly acknowledge and agree that any amount payable under this Article is not
a penalty and represents a reasonable estimate of fair compensation for the damage incurred
due to failure to provide the supplies within the applicable time limits set out in this FWC.
II.14.4. Claims and liability
Any claim for liquidated damages does not affect the contractor’s actual or potential liability or
the contracting authority’s rights under Article II.17.

II.15. REDUCTION IN PRICE
II.15.1. Quality standards
If the contractor fails to deliver the supply in accordance with the FWC or a specific contract
(‘unperformed obligations’) or if it fails to deliver the supply in accordance with the expected
quality levels specified in the tender specifications (‘low quality delivery’), the contracting
authority may reduce or recover payments proportionally to the seriousness of the unperformed
obligations or low quality delivery. This includes in particular cases where the contracting
authority cannot approve a document or deliver a certificate of conformity for supply as defined
in Article I.6 after the contractor has submitted the required additional information, correction
or new supply.
A reduction in price may be imposed together with liquidated damages under the conditions of
Article II.14.
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II.15.2. Procedure
The contracting authority must formally notify the contractor of its intention to reduce payment
and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.
If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:
(a) of the withdrawal of its intention to reduce payment; or
(b) of its final decision to reduce payment and the corresponding amount.
II.15.3. Claims and liability
Any reduction in price does not affect the contractor’s actual or potential liability or the
contracting authority’s rights under Article II.17.

II.16. SUSPENSION OF THE IMPLEMENTATION OF THE FWC
II.16.1. Suspension by the contractor
If the contractor is affected by force majeure, it may suspend the performance of a specific
contract.
The contractor must immediately notify the contracting authority of the suspension. The
notification must include a description of the force majeure and state when the contractor
expects to resume the performance of the contract.
The contractor must notify the contracting authority as soon as it is able to resume performance
of the specific contract, unless the contracting authority has already terminated the FWC or the
specific contract.
II.16.2. Suspension by the contracting authority
The contracting authority may suspend the implementation of the FWC or performance of a
specific contract or any part of it:
(a)

if the procedure for awarding the FWC or a specific contract or the implementation of the
FWC proves to have been subject to substantial errors, irregularities or fraud;

(b)

in order to verify whether the presumed substantial errors, irregularities or fraud actually
occurred.

The contracting authority must formally notify the contractor of the suspension. Suspension
takes effect on the date of formal notification, or at a later date if the formal notification so
provides.
The contracting authority must notify the contractor as soon as possible whether:
(a)

it is lifting the suspension; or
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it intends to terminate the FWC or a specific contract under Article II.17.1(f) or (j).

The contractor is not entitled to compensation for suspension of any part of the FWC or a
specific contract.

II.17. TERMINATION OF THE FWC
II.17.1. Grounds for termination by the contracting authority
The contracting authority may terminate the FWC or a specific contract in the following
circumstances:
(a) if provision of the supplies under a pending specific contract has not actually started
within 15 days of the scheduled date and the contracting authority considers the new
date proposed, if any, unacceptable, taking into account Article II.11.2;
(b) if the contractor is unable, through its own fault, to obtain any permit or licence required
for implementation of the FWC;
(c) if the contractor does not implement the FWC or perform the specific contract in
accordance with the tender specifications or request for supplies or is in breach of
another substantial contractual obligation or repeatedly refuses to sign specific
contracts. Termination of three or more specific contracts in these circumstances also
constitutes grounds for termination of the FWC;
(d) if the contractor or any person that assumes unlimited liability for the debts of the
contractor is in one of the situations provided for in points (a) and (b) of Article 106(1)
of the Financial Regulation3;
(e) if the contractor or any related person is subject to any of the situations provided for in
points (c) to (f) of Article 106(1) or to Article 106(2) of the Financial Regulation.
(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have
been subject to substantial errors, irregularities or fraud;
(g) if the contractor does not comply with applicable obligations under environmental,
social and labour law established by Union law, national law, collective agreements or
by the international environmental, social and labour law provisions listed in Annex X
to Directive 2014/24/EU;
(h) if the contractor is in a situation that could constitute a conflict of interest or a
professional conflicting interest as referred to in Article II.7;
(i) if a change to the contractor’s legal, financial, technical, organisational or ownership
situation is likely to substantially affect the implementation of the FWC or substantially
modify the conditions under which the FWC was initially awarded;
(j) in the event of force majeure, where either resuming implementation is impossible or
the necessary ensuing amendments to the FWC or a specific contract would mean that

3

Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the general budget of the Union, as
amended http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966
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the tender specifications are no longer fulfilled or result in unequal treatment of
tenderers or contractors;
(k) if the needs of the contracting authority change and it no longer requires new supplies
under the FWC; in such cases ongoing specific contracts remain unaffected;
(l) if the termination of the FWC with one or more of the contractors means that the
multiple FWC with reopening of competition no longer has the minimum required level
of competition.
II.17.2. Grounds for termination by the contractor
The contractor may terminate the FWC or a specific contract if:
(a)

it has evidence that the contracting authority has committed substantial errors,
irregularities or fraud in the procedure for awarding the FWC or the implementation of
the FWC;

(b)

the contracting authority fails to comply with its obligations, in particular the obligation
to provide the information needed for the contractor to implement the FWC or to perform
a specific contract as provided for in the tender specifications.
II.17.3. Procedure for termination

A party must formally notify the other party of its intention to terminate the FWC or a specific
contract and the grounds for termination.
The other party has 30 days following the date of receipt to submit observations, including the
measures it has taken to continue fulfilling its contractual obligations. Failing that, the decision
to terminate becomes enforceable the day after the time limit for submitting observations has
elapsed.
If the other party submits observations, the party intending to terminate must formally notify it
either of the withdrawal of its intention to terminate or of its final decision to terminate.
In the cases referred to in points (a) to (d), (g) to (i), (k) and (l) of Article II.17.1 and in Article
II.17.2, the date on which the termination takes effect must be specified in the formal
notification.
In the cases referred to in points (e), (f) and (j) of Article II.17.1, the termination takes effect
on the day following the date on which the contractor receives notification of termination.
In addition, at the request of the contracting authority and regardless of the grounds for
termination, the contractor must provide all necessary assistance, including information,
documents and files, to allow the contracting authority to complete, continue or transfer the
delivery of the supplies to a new contractor or internally, without interruption or adverse effect
on the quality or continuity of delivery of the supplies. The parties may agree to draw up a
transition plan detailing the contractor’s assistance unless such plan is already detailed in other
contractual documents or in the tender specifications. The contractor must provide such
assistance at no additional cost, except if it can demonstrate that it requires substantial
additional resources or means, in which case it must provide an estimate of the costs involved
and the parties will negotiate an arrangement in good faith.
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II.17.4. Effects of termination
The contractor is liable for damage incurred by the contracting authority as a result of the
termination of the FWC or a specific contract including the cost of appointing another
contractor to provide or complete the supplies, unless the damage was caused by the situation
specified in Article II.17.1(j), (k) or (l) or in Article II.17.2. The contracting authority may claim
compensation for such damage.
The contractor is not entitled to compensation for any loss resulting from the termination of the
FWC or a specific contract, including loss of anticipated profits, unless the loss was caused by
the situation specified in Article II.17.2.
The contractor must take all appropriate measures to minimise costs, prevent damage and cancel
or reduce its commitments.
Within 60 days of the date of termination, the contractor must submit any report and any invoice
required for supplies that were provided before the date of termination.
In the case of joint tenders, the contracting authority may terminate the FWC or a specific
contract with each member of the group separately on the basis of points (d), (e) or (g) of Article
II.17.1, under the conditions set out in Article II.11.2.

II.18. INVOICES, VALUE ADDED TAX AND E-INVOICING
II.18.1. Invoices and value added tax
Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification
data, the amount, the currency and the date, as well as the FWC reference and reference to the
specific contract.
Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint
tender) for value added tax (VAT) purposes and must specify separately amounts not including
VAT and amounts including VAT.
The contracting authority is exempt from all taxes and duties, including VAT, in accordance
with Articles 3 and 4 of the Protocol on the privileges and immunities of the European Union.
The contractor (or leader in the case of a joint tender) must complete the necessary formalities
with the relevant authorities to ensure that the supplies and services required for implementation
of the FWC are exempt from taxes and duties, including VAT.
II.18.2. E-invoicing
If provided for in the special conditions, the contractor (or leader in the case of a joint tender)
submits invoices in electronic format if the conditions regarding electronic signature specified
by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or
through electronic data interchange.
Reception of invoices by standard format (pdf) or email is not accepted.

II.19. PRICE REVISION
If a price revision index is provided in Article I.5.2, this Article applies to it.
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Prices are fixed and not subject to revision during the first year of the FWC.
At the beginning of the second and every following year of the FWC, each price may be revised
upwards or downwards at the request of one of the parties.
A party may request a price revision in writing no later than three months before the anniversary
date of entry into force of the FWC. The other party must acknowledge the request within 14
days of receipt.
At the anniversary date, the contracting authority must communicate the final index for the
month in which the request was received, or failing that, the last provisional index available for
that month. The contractor establishes the new price on this basis and communicates it as soon
as possible to the contracting authority for verification.
The contracting authority purchases on the basis of the prices in force at the date on which the
specific contract enters into force.
The price revision is calculated using the following formula:
Ir
Pr = Po x ( — )
Io
where:

Pr = revised price;
Po = price in the tender;
Io = index for the month in which the FWC enters into force;
Ir = index for the month in which the request to revise prices is received.

II.20. PAYMENTS AND GUARANTEES
II.20.1. Date of payment
Payments are deemed to be effected on the date when they are debited to the contracting
authority’s account.
II.20.2. Currency
Payments are made in euros or in the currency provided for in Article I.7.
II.20.3. Conversion
The contracting authority makes any conversion between the euro and another currency at the
daily euro exchange rate published in the Official Journal of the European Union, or failing
that, at the monthly accounting exchange rate, as established by the European Commission and
published on the website indicated below, applicable on the day when it issues the payment
order.
The contractor makes any conversion between the euro and another currency at the monthly
accounting exchange rate, established by the Commission and published on the website
indicated below, applicable on the date of the invoice.
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http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
II.20.4. Costs of transfer
The costs of the transfer are borne as follows:
(a) the contracting authority bears the costs of dispatch charged by its bank;
(b) the contractor bears the costs of receipt charged by its bank;
(c) the party causing repetition of the transfer bears the costs for repeated transfer.
II.20.5. Pre-financing, performance and money retention guarantees
If, as provided for in Article I.6, a financial guarantee is required for the payment of prefinancing, as performance guarantee or as money retention guarantee, it must fulfil the
following conditions:
(a) the financial guarantee is provided by a bank or a financial institution approved by the
contracting authority or, at the request of the contractor and with the agreement of the
contracting authority, by a third party;
(b) the guarantor stands as first-call guarantor and does not require the contracting authority to
have recourse against the principal debtor (the contractor).
The contractor bears the cost of providing such guarantee.
Pre-financing guarantees must remain in force until the pre-financing is cleared against interim
payments or payment of the balance. Where the payment of the balance takes the form of a
debit note, the pre-financing guarantee must remain in force for three months after the debit
note is sent to the contractor. The contracting authority must release the guarantee within the
following month.
Performance guarantees cover compliance with substantial contractual obligations until the
contracting authority has given its final approval for the supply. The performance guarantee
must not exceed 10 % of the total price of the specific contract. The contracting authority must
release the guarantee fully after final certificate of conformity of the supply has been delivered,
as provided for in the specific contract.
Retention money guarantees cover full delivery of the supplies in accordance with the specific
contract including during the contract liability period and until their final certificate of
conformity has been delivered by the contracting authority. The retention money guarantee
must not exceed 10 % of the total price of the specific contract. The contracting authority must
release the guarantee after the expiry of the contract liability period as provided for in the
specific contract.
The contracting authority must not request a retention money guarantee for a specific contract
where it has requested a performance guarantee.
II.20.6. Interim payments and payment of the balance
The contractor (or leader in the case of a joint tender) must send an invoice for interim payment,
as provided for in Article I.6 or in the tender specifications or in the specific contract.
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The contractor (or leader in the case of a joint tender) must send an invoice for payment of the
balance within 60 days of the end of the period of provision of the supplies, as provided for in
Article I.6, in the tender specifications or in the specific contract.
Payment of the invoice and approval of documents does not imply recognition of the regularity,
authenticity, completeness and correctness of the declarations and information they contain.
Payment of the balance may take the form of recovery.
II.20.7. Suspension of the time allowed for payment
The contracting authority may suspend the payment periods specified in Article I.6 at any time
by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot be
processed. The reasons the contracting authority may cite for not being able to process an
invoice are:
(a)

because it does not comply with the FWC;

(b)

because the contractor has not produced the appropriate supplies or documents; or

(c)
because the contracting authority has observations on the supplies or documents
submitted with the invoice.
The contracting authority must notify the contractor (or leader in the case of a joint tender) as
soon as possible of any such suspension, giving the reasons for it.
Suspension takes effect on the date the contracting authority sends the notification. The
remaining payment period resumes from the date on which the requested information or revised
documents are received or the necessary further verification, including on-the-spot checks, is
carried out. Where the suspension period exceeds two months, the contractor (or leader in the
case of a joint tender) may request the contracting authority to justify the continued suspension.
Where the payment periods have been suspended following rejection of a document referred to
in the first paragraph of this Article and the new document produced is also rejected, the
contracting authority reserves the right to terminate the specific contract in accordance with
Article II.17.1(c).
II.20.8. Interest on late payment
On expiry of the payment periods specified in Article I.6, the contractor (or leader in the case
of a joint tender) is entitled to interest on late payment at the rate applied by the European
Central Bank for its main refinancing operations in euros (the reference rate) plus eight points.
The reference rate is the rate in force, as published in the C series of the Official Journal of the
European Union, on the first day of the month in which the payment period ends .
Suspension of the payment period as provided for in Article II.20.7 is not considered as giving
rise to late payment.
Interest on late payment covers the period running from the day following the due date for
payment up to and including the date of payment as defined in Article II.20.1.
However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or
leader in the case of a joint tender) only if it requests it within two months of receiving late
payment.
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II.21. RECOVERY
II.21.1 If an amount is to be recovered under the terms of the FWC, the contractor must repay
the contracting authority the amount in question.
II.21.2 Recovery procedure
Before recovery, the contracting authority must formally notify the contractor of its intention to
recover the amount it claims, specifying the amount due and the reasons for recovery and
inviting the contractor to make any observations within 30 days of receipt.
If no observations have been submitted or if, despite the observations submitted, the contracting
authority decides to pursue the recovery procedure, it must confirm recovery by formally
notifying a debit note to the contractor, specifying the date of payment. The contractor must pay
in accordance with the provisions specified in the debit note.
If the contractor does not pay by the due date, the contracting authority may, after informing
the contractor in writing, recover the amounts due:
(a) by offsetting them against any amounts owed to the contractor by the Union or by the
European Atomic Energy Community;
(b) by calling in a financial guarantee if the contractor has submitted one to the contracting
authority;
(c) by taking legal action.
II.21.3 Interest on late payment
If the contractor does not honour the obligation to pay the amount due by the date set by the
contracting authority in the debit note, the amount due bears interest at the rate indicated in
Article II.20.8. Interest on late payments will cover the period starting on the day after the due
date for payment and ending on the date when the contracting authority receives the full amount
owed.
Any partial payment is first entered against charges and interest on late payment and then
against the principal amount.
II.21.4

Recovery rules in the case of joint tender

If the contract is signed by a group (joint tender), the group is jointly and severally liable under
the conditions set out in Article II.6 (liability). The contracting authority first claims the full
amount to the leader of the group.
If the leader does not pay by the due date and if the amount cannot be offset in accordance with
Article II.21.2 (a), the contracting authority may claim the full amount to any other member of
the group by notifying the debit note already sent to the leader under Article II.21.2.

II.22. CHECKS AND AUDITS
II.22.1 The contracting authority and the European Anti-Fraud Office may check or require
an audit on the implementation of the FWC. This may be carried out either by OLAF’s
own staff or by any outside body authorised to do so on its behalf.
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Such checks and audits may be initiated at any moment during the provision of the
supplies and up to five years starting from the payment of the balance of the last
specific contract issued under this FWC.
The audit procedure is initiated on the date of receipt of the relevant letter sent by the
contracting authority. Audits are carried out on a confidential basis.
II.22.2 The contractor must keep all original documents stored on any appropriate medium,
including digitised originals if authorised under national law, for a period of five years
starting from the payment of the balance of the last specific contract issued under this
FWC.
II.22.3 The contractor must grant the contracting authority’s staff and outside personnel
authorised by the contracting authority the appropriate right of access to sites and
premises where the FWC is implemented and to all the information, including
information in electronic format, needed to conduct such checks and audits. The
contractor must ensure that the information is readily available at the moment of the
check or audit and, if so requested, that information is handed over in an appropriate
format.
II.22.4 On the basis of the findings made during the audit, a provisional report is drawn up.
The contracting authority or its authorised representative must send it to the contractor,
who has 30 days following the date of receipt to submit observations. The contractor
must receive the final report within 60 days following the expiry of the deadline to
submit observations.
On the basis of the final audit findings, the contracting authority may recover all or
part of the payments made in accordance with Article II.21 and may take any other
measures which it considers necessary.
II.22.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November
1996 concerning on-the-spot checks and inspection carried out by the Commission in
order to protect the European Communities’ financial interests against fraud and other
irregularities and Regulation (EU, Euratom) No 883/2013 of the European Parliament
and of the Council of 11 September 2013 concerning investigations conducted by the
European Anti-Fraud Office, the European Anti-Fraud Office may carry out
investigations, including on the spot checks and inspections, to establish whether there
has been fraud, corruption or any other illegal activity under the contract affecting the
financial interests of the Union. Findings arising from an investigation may lead to
criminal prosecution under national law.
The investigations may be carried out at any moment during the performance of the
contract and up to five years starting from the payment of the balance of the last
specific contract issued under this FWC.
II.22.6 The Court of Auditors has the same rights as the contracting authority, particularly
right of access, for the purpose of checks and audits.
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ANNEX III

 Model for order forms
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FRAMEWORK CONTRACT
ORDER FORM

Unit:

Order number:

(Name and address of contractor)

Tel.:

Currency of payment: EUR

E-mail:

Offer (date and reference):

contracts@easo.europa.eu
This
order
is
governed
by
in force from __________ to ___________

the

provisions

of

LISTING OF THE SUPPLIES / SERVICES

Framework
UNIT

and code

Contract
QUANTITY

No.

EASO/2018/632
PRICE in €

UNIT PRICE

Pursuant to the provisions of Article 7 of the Seat Agreement between EASO and the
Government of Malta, EASO is exempt from all taxes and dues, including value added tax,
on payments due in respect of this Contract. For intra-community purchases, the mention
"VAT Exemption / European Union / Article 151 of Council Directive 2006/112/EC" should
be added on the invoice.
According to VALUE ADDED TAX ACT CAP.406 , Thirteen schedule, Article 51, article 2
(obligation to issue receipt) “every person who makes a supply, other than an exempt
without credit supply shall, except where he is required to issue a tax invoice in respect of
that supply, issue a fiscal receipt in accordance with this Schedule for the consideration
paid to him for that supply and such fiscal receipt shall, unless issued before the payment
is made, be issued and delivered to the person who effects the payment or to the person
to whom the supply is made immediately after payment has been effected, to the extent
covered by that payment. Immediately after the payment, Maltese Companies are
obliged to send the Fiscal receipt (except the companies exempted) according to VALUE
ADDED TAX ACT CAP.406 , Thirteen schedule, Article 51, article 2 (obligation to issue
receipt). Failure to do so, and loss of the refund (or part of it) should constitute a liability
of the company to compensate EASO with the VAT amount lost.
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Packaging
Insurance
Transport
Assembly

VAT

TOTAL

Contract number: EASO/2018/632

FWC conditions of December 2015
TOTAL :

Place of delivery or performance and/or Incoterm:

Contractor's signature

Final date of delivery or performance:
Terms of payment:

Name:
Position:

Guarantee:

Date:

Date of issue:
Signature [name and position]

The invoice shall be paid only if the contractor has returned the signed order form.
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