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FRAMEWORK CONTRACT N° 18.CAT.OP.137 FOR THE  

PROVISION OF SERVICES OF A STUDY ENTITLED “CYBER 

DEFENCE TECHNOLOGY LANDSCAPING” 

The European Defence Agency (hereinafter referred to as “the Contracting Authority” or  

“EDA” or “the Agency”), which is represented for the purposes of the signature of this 

framework contract by Mr Olli Ruutu, Deputy Chief Executive, with offices at Rue des Drapiers 

17-23, B-1050 Brussels, Belgium, 

of the one part, 

And 

[Full official name] 

[Official legal form] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

 

[appointed as the leader of the group by the members of the group that submitted the joint 

tender] 

[For joint tenders, repeat these data as many times as there are contractors and continue 

numbering] 

([collectively] ‘the contractor’), represented for the purposes of the signature of this framework 

contract by [forename, surname, function of legal representative and name of company in the 

case of a joint tender], 

on the other part, 
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HAVE AGREED 

 

to the special conditions, the general conditions for framework contracts for services and 

the following annexes: 

Annex I – Tender specifications (reference No 18.CAT.OP.137 of [insert date]) 

Annex II – Contractor’s tender (reference No [complete] of [insert date]) 

Annex III – Model for specific contracts 

Annex IV- Model Request for Service 

Annex V-  Model Declaration on pre-existing rights 

 

which form an integral part of this framework contract (‘the FWC’). 

This FWC sets out: 

1. the procedure by which the contracting authority may order services from the 

contractor; 

2. the provisions that apply to any specific contract which the contracting authority and 

the contractor may conclude under this FWC; and  

3. the obligations of the parties during and after the duration of this FWC. 

All documents issued by the contractor (end-user agreements, general terms and conditions, 

etc.) except its tender are held inapplicable, unless explicitly mentioned in the special conditions 

of this FWC. In all circumstances, in the event of contradiction between this FWC and 

documents issued by the contractor, this FWC prevails, regardless of any provision to the 

contrary in the contractor’s documents. 
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I. SPECIAL CONDITIONS 

I.1. ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this FWC, the following rules shall be 

applied: 

(a) The provisions set out in the special conditions take precedence over those in the other 

parts of the FWC.  

(b) The provisions set out in the general conditions take precedence over those in the order 

form and specific contract (Annex III) 

(c) The provisions set out in the order form and specific contract (Annex III) take 

precedence over those in the other annexes.  

(d) The provisions set out in the tender specifications (Annex I) take precedence over those 

in the tender (Annex II). 

(e) The provisions set out in the FWC take precedence over those in the specific contracts.  

(f) The provisions set out in the specific contracts take precedence over those in the requests 

for services.  

(g) The provisions set out in the requests for services take precedence over those in the 

specific tenders.  

Any reference to specific contracts applies also to order forms.  

I.2. SUBJECT MATTER 

The subject matter of the FWC is a study entitled “Cyber Defence Technology Landscaping”. 

I.3. ENTRY INTO FORCE AND DURATION OF THE FWC 

I.3.1 The FWC enters into force on the date on which the last party signs it. 

I.3.2 The implementation of the FWC cannot start before its entry into force.  

I.3.3 The FWC is concluded for a period of 48 months with effect from the date of its entry 

into force.  

I.3.4 The parties shall sign any specific contract before the FWC expires. 

The FWC continues to apply to such specific contracts after its expiry. The services 

relating to such specific contracts shall be performed no later than six months after the 

expiry of the FWC.  

I.4. APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE FWC 

I.4.1. Appointment of the contractor  

The contracting authority appoints the contractor for a single FWC. 
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I.4.2. Period of provision of the services 

The period for the provision of the services starts to run from the date on which the specific 

contract is signed by the last party.  

I.4.3. Implementation of single FWC with a single contractor. 

The contracting authority orders services by sending the contractor a request for services by e-

mail.  

Within 10 working days, the contractor shall either: 

-  accept the order and send a proposal (specific tender) to the contracting authority signed and 

dated; such proposal shall address all the requirements set forth in the service request and shall 

not depart from the methodology and prices defined in Annex II; or 

- send an explanation of why it cannot accept the order.  

If required to do so by the contracting authority, the contractor shall adjust the tender to ensure 

compliance with contract and/or coherence with the EDA’s actual operational needs. 

Once reviewed and accepted by the contracting authority, the proposal is annexed to a draft 

specific contract and sent back to the contractor for signature within 5 working days from the 

date of receipt. 

If the contractor repeatedly refuses to reply to service requests and/or to sign the ensuing 

specific contracts or and/repeatedly fails to send specific tenders/specific contracts back on 

time, the contractor may be considered in breach of its obligations under this FWC as set out in 

Article II.18.1 (c). 

I.5. PRICES 

I.5.1. Maximum amount of the FWC and maximum prices 

The maximum amount covering all purchases under this FWC is EUR 470600 000 (foursix 

hundred seventy thousand euros). However, this does not bind the contracting authority to 

purchase for the maximum amount. 

The maximum prices of the services are as listed in Annex II. 

I.5.2. Price revision index 

Price revision is not applicable to this FWC. 

I.5.3. Reimbursement of expenses 

Reimbursement of expenses is not applicable to this FWC. 



Contract number: 18.CAT.OP.137   

Page 7 of 43 

 

I.6. PAYMENT ARRANGEMENTS 

I.6.1. Pre-financing 

Pre-financing is not applicable to this FWC. 

I.6.2. Interim payments 

Interim payments may be set for each specific contract.  

 

Subject to the prior approval by the EDA project officer of the deliverables identified under M1 

(for specific contracts 1 and 2, paragraph 1.5.3 of the technical specifications) or in the relevant 

specific contract (if any), the contractor may claim an interim payment, in accordance with 

Article II.21.6, whose amount is to be determined through each specific contract.  

The contractor shall send an invoice by electronic means to the following functional mailbox 

invoices@eda.europa.eu for the interim payment due under a specific contract, accompanied 

by the following: 

• if requested by EDA, a list of all pre-existing rights to the results or parts of the results or a 

declaration stating that there are no such pre-existing rights, as provided for in Article II.13.4; 

To this end, the Model Declaration on pre-existing rights (in Annex to the FWC) shall be used 

by the contractor. 

The contracting authority shall pay within 30 days from receipt of the invoice. 

I.6.3. Payment of the balance 

Subject to the prior approval by the EDA project officer of the deliverables identified under M2 

(for specific contracts 1 and 2, paragraph 1.5.3 of the technical specifications) or in the relevant 

specific contract (if any), the contractor may claim the payment of the balance due under a 

specific contract in accordance with Article II.21.6.  

The contractor shall send an invoice by electronic means to the following functional mailbox 

invoices@eda.europa.eu for the payment of the balance due under a specific contract, 

accompanied by the following: 

- If requested by EDA, a list of all pre-existing rights to the results or parts of the results 

or a declaration stating that there are no such pre-existing rights, as provided for in 

Article II.13.4. To this end, the Model Declaration on pre-existing rights (in Annex to 

the FWC) shall be used by the contractor.;  

 The contracting authority shall pay within 30 days from receipt of the invoice. 

I.6.4. Performance guarantee 

Performance guarantee is not applicable to this FWC. 
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I.6.5. Retention money guarantee 

Retention money guarantee is not applicable to this FWC. 

I.7. BANK ACCOUNT 

Payments shall be made to the contractor’s (or leader’s in the case of a joint tender) bank 

account denominated in euro, identified as follows: 

Name of bank: 

Full address of branch:  

Exact denomination of account holder:  

Full account number including bank codes:  

IBAN code: 

I.8. COMMUNICATION DETAILS 

For the purpose of this FWC, communications shall be sent to the following addresses: 

Contracting authority: 

European Defence Agency 

Contracting Unit 

Rue des Drapiers 17-23  

B-1050 Brussels 

Email: procurement@eda.europa.eu 

 

Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 

By derogation from this Article, different contact details for the contracting authority or the 

contractor may be provided in specific contracts.  

I.9. DATA CONTROLLER 

For the purpose of Article II.9, requests are to be sent to EDA Data Controller at the following 

address:(procurement@eda.europa.eu) 

mailto:procurement@eda.europa.eu
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I.10. EXPLOITATION OF THE RESULTS OF THE FWC 

I.10.1. Detailed list of modes of exploitation of the results 

In accordance with Article II.13.1 whereby EDA acquires ownership of the results as defined 

in this FWC, including the tender specifications, these results may be used for any of the 

following modes of exploitation: 

(a) use for its own purposes: 

• making available to the staff of the contracting authority;  

• making available to the persons and entities working for the contracting authority or 

cooperating with it, including contractors, subcontractors whether legal or natural 

persons, EU institutions, agencies and bodies, Member States’ institutions; 

• installing, uploading, processing; 

• arranging, compiling, combining, retrieving; 

• copying, reproducing in whole or in part and in unlimited number of copies. 

(b) distribution to the public in hard copies, in electronic or digital format, on the internet 

including social networks as a downloadable or non-downloadable file; 

(c) communication through press information services; 

(d) inclusion in widely accessible databases or indexes, such as via ‘open access’ or ‘open 

data’ portals, or similar repositories, whether freely accessible or accessible only upon 

subscription; 

(e) modifications by the contracting authority or by a third party in the name of the 

contracting authority, including: 

• shortening;  

• summarising; 

• modifying the content, the dimensions; 

• making technical changes to the content (necessary correction of technical errors), 

adding new parts or functionalities, changing functionalities, providing third parties 

with additional information concerning the result (e.g. source code) with a view to 

making modifications; 

• addition of new elements, paragraphs, titles, leads, bolds, legend, table of content, 

summary, graphics, subtitles, sound; 

• addition of metadata, for text and data-mining purposes; addition of right-management 

information; addition of technological protection measures; 

• preparation in audio form, preparation as a presentation, animation, pictograms story, 

slide-show, public presentation; 

• extracting a part or dividing into parts; 

• translating, inserting subtitles, dubbing in different language versions: 

- English, French, German; 

- all official languages of EU; 

- languages used within EU; 

- languages of candidate countries; 
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(f) rights to authorise, license, or sub-license in case of licensed pre-existing rights, the 

modes of exploitation set out in any of the points (a) to (e) to third parties. 

(g) other adaptations which the parties may later agree; in such case, the following rules apply: 

the contracting authority shall consult the contractor. If necessary, the contractor shall in turn 

seek the agreement of any creator or other right holder and shall reply to the contracting 

authority within one month by providing its agreement, including any suggestions of 

modifications, free of charge. The contractor may refuse the intended modification only if a 

creator can demonstrate that the intended modification may harm his/her honour or reputation, 

thereby violating his/her moral rights. 

The modes of exploitation may be defined in more details in the specific contract.  

I.10.2. Licence or transfer of pre-existing rights 

All pre-existing rights incorporated in the results, if any, are licensed to EDA as set out in 

Article II.13.2. 

I.10.3. Provision of list of pre-existing rights and documentary evidence 

The contractor shall provide the contracting authority with a list of pre-existing rights as set out 

in Article II.13.4 together with the invoice for payment of the balance at the latest.  

I.11. TERMINATION BY EITHER PARTY 

Either party may terminate the FWC and/or the FWC and specific contracts by sending formal 

notification to the other party with one month written notice.  

If the FWC or a specific contract is terminated: 

(a) neither party is entitled to compensation; 
(b) the contractor is entitled to payment only for the services provided before termination 

takes effect.  

The second, third and fourth paragraphs of Article II.18.4 apply.  

I.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.12.1 The FWC is governed by Union law, complemented, where necessary, by the law of 

Belgium. 

I.12.2 The courts of Brussels, Belgium, have exclusive jurisdiction over any dispute regarding 

the interpretation, application or validity of the FWC. 

 

I.13. SECURITY  

I.13.1. The Contractor acknowledges that, by virtue of Art. 32 of Council Decision 2015/1835, 

the Agency is subject to the Council’s security rules set out in Council Decision 

2013/488/EU.  
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I.13.2. Neither the present contract, nor any of its foreseen deliverables, are expected to contain 

EU Classified Information. However, if during the performance of the contract certain 

elements of the contract require changes of the security provisions and these changes 

are of such nature that they significantly deviate from the initial arrangements and 

classification of the elements concerned is required, the contractor shall immediately 

raise the matter to EDA and the contract shall be amended accordingly or terminated, 

as appropriate. 

 

SIGNATURES 

For the Company name, 

[forename/surname/position] 

 

Signature: _______________________ 

Done at [place], on 

For EDA, 

Mr Olli Ruutu,  

Deputy Chief Executive 

Signature:_____________________ 

Done at Brussels, on 

In duplicate in English. 
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II. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT 

FOR SERVICES 

II.1. DEFINITIONS 

For the purpose of this FWC, the following definitions (indicated in italics in the text) apply: 

 ‘Confidential information or document’: any information or document received by either 

party from the other or accessed by either party in the context of the implementation of the 

FWC, that any of the parties has identified in writing as confidential. It may not include 

information that is publicly available; 

‘Conflict of interest’: a situation where the impartial and objective implementation of the FWC 

by the contractor is compromised for reasons involving family, emotional life, political or 

national affinity, economic interest, or any other shared interest with the contracting authority 

or any third party related to the subject matter of the FWC; 

‘Creator’: means any natural person who contributes to the production of the result; 

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the 

parties that prevents either of them from fulfilling any of their obligations under the FWC. The 

situation or event must not be attributable to error or negligence on the part of the parties or on 

the part of the subcontractors and must prove to be inevitable despite their exercising due 

diligence. Defaults of service, defects in equipment or material or delays in making them 

available, labour disputes, strikes and financial difficulties may not be invoked as force 

majeure, unless they stem directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made 

in writing by mail or email, which provides the sender with compelling evidence that the 

message was delivered to the specified recipient;  

‘Fraud’: any intentional act or omission affecting the Union’s financial interests relating to the 

use or presentation of false, incorrect or incomplete statements or documents or to non-

disclosure of information in violation of a specific obligation;  

‘Implementation of the FWC’: the purchase of services envisaged in the FWC through the 

signature and performance of specific contracts; 

 ‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission 

by an economic operator, which has, or would have, the effect of prejudicing the Union’s 

budget. 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing 

including by electronic means;  

‘Order form’: a simplified form of specific contract by which the contracting authority orders 

services under this FWC; 
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‘Performance of a specific contract’: the execution of tasks and delivery of the purchased 

services by the contractor to the contracting authority;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to 

implement the FWC; 

‘Pre-existing material’: any material, document, technology or know-how which exists prior 

to the contractor using it for the production of a result in the implementation of the FWC;  

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it 

may consist in a right of ownership, a licence right and/or right of use belonging to the 

contractor, the creator, the contracting authority as well as to any other third parties; 

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing 

professional activities affect its capacity to implement the FWC or to perform a specific contract 

to an appropriate quality standard.  

‘Related person’: any person who has the power to represent the contractor or to take decisions 

on its behalf;  

‘Request for services’: a document from the contracting authority requesting that the 

contractors in a multiple FWC provide a specific tender for services whose terms are not 

entirely defined under the FWC;  

‘Result’: any intended outcome of the implementation of the FWC, whatever its form or nature, 

which is delivered and finally or partially approved by the contracting authority. A result may 

be further defined in this FWC as a deliverable. A result may, in addition to materials produced 

by the contractor or at its request, also include pre-existing materials;  

‘Specific contract’: a contract implementing the FWC and specifying details of a service to be 

provided; 

‘Substantial error’: any infringement of a contract provision resulting from an act or omission, 

which causes or might cause a loss to EDA. 

II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

In the event of a joint tender submitted by a group of economic operators and where the group 

does not have legal personality or legal capacity, one member of the group is appointed as 

leader of the group.  

II.3. SEVERABILITY 

Each provision of this FWC is severable and distinct from the others. If a provision is or 

becomes illegal, invalid or unenforceable to any extent, it shall be severed from the remainder 

of the FWC. This does not affect the legality, validity or enforceability of any other provisions 

of the FWC, which continue in full force and effect. The illegal, invalid or unenforceable 

provision shall be replaced by a legal, valid and enforceable substitute provision which 

corresponds as closely as possible with the actual intent of the parties under the illegal, invalid 

or unenforceable provision. The replacement of such a provision shall be made in accordance 
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with Article II.11. The FWC shall be interpreted as if it had contained the substitute provision 

as from its entry into force. 

II.4. PROVISION OF SERVICES 

II.4.1  Signature of the FWC does not guarantee any actual purchase. The contracting authority 

is bound only by specific contracts implementing the FWC. 

II.4.2 The contractor shall provide services of high quality standards, in accordance with the 

state of the art in the industry and the provisions of this FWC, in particular the tender 

specifications and the terms of its tender.  

II.4.3 The contractor shall comply with the minimum requirements provided for in the tender 

specifications. This includes compliance with applicable obligations under 

environmental, social and labour law established by Union law, national law and 

collective agreements or by the international environmental, social and labour law 

provisions listed in Annex X to Directive 2014/24/EU1. 

II.4.4 The contractor shall obtain any permit or licence required in the State where the services 

are to be provided. 

II.4.5 All periods specified in the FWC are calculated in calendar days, unless otherwise 

specified.  

II.4.6 The contractor shall not present itself as a representative of the contracting authority and 

shall inform third parties that it is not part of EDA or the European public service. 

II.4.7 The contractor is responsible for the personnel who carry out the services and exercises 

its authority over its personnel without interference by the contracting authority. The 

contractor shall inform its personnel that: 

(a) they may not accept any direct instructions from the contracting authority; and 

(b) their participation in providing the services does not result in any employment or 

contractual relationship with the contracting authority. 

II.4.8 The contractor shall ensure that the personnel implementing the FWC and any future 

replacement personnel possess the professional qualifications and experience required 

to provide the services, as the case may be on the basis of the selection criteria set out 

in the tender specifications. 

II.4.9 At the contracting authority’s reasoned request, the contractor shall replace any member 

of personnel who: 

(a) does not have the expertise required to provide the services; or 

(b) has caused disruption at the premises of the contracting authority. 

The contractor bears the cost of replacing its personnel and is responsible for any delay 

in providing the services resulting from the replacement of personnel. 

                                                 
1  OJ L 94 of 28.03.2014, p. 65 
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II.4.10 The contractor shall record and report to the contracting authority any problem that 

affects its ability to provide the services. The report shall describe the problem, state 

when it started and what action the contractor is taking to resolve it. 

II.5. COMMUNICATION BETWEEN THE PARTIES 

II.5.1. Form and means of communication 

Any communication of information, notices or documents under the FWC shall: 

(a) be made in writing in paper or electronic format in the language of the contract;  

(b) bear the FWC number and, if applicable, the specific contract or order number; 

(c) be made using the relevant communication details set out in Article I.8; and 

(d) be sent by mail, email or, for the documents specified in the special conditions.  

If a party requests written confirmation of an e-mail within a reasonable time, the other party 

shall provide an original signed paper version of the communication as soon as possible. 

The parties agree that, unless otherwise provided for in the FWC or specific contract or order, 

any communication made by email has full legal effect and is admissible as evidence in judicial 

proceedings. 

II.5.2. Date of communications by mail and email 

Any communication is deemed to have been made when the receiving party receives it, unless 

this FWC contract refers to the date when the communication was sent. 

E-mail is deemed to have been received by the receiving party on the day of dispatch of that e-

mail, provided that it is sent to the e-mail address indicated in Article I.8. The sending party 

shall be able to prove the date of dispatch. In the event that the sending party receives a non-

delivery report, it shall make every effort to ensure that the other party actually receives the 

communication by email or mail. In such a case, the sending party is not held in breach of its 

obligation to send such communication within a specified deadline. 

Mail sent to the contracting authority is deemed to have been received by the contracting 

authority on the date on which the Unit responsible referred to in Article I.8 registers it. 

Formal notifications are considered to have been received by the receiving party on the date of 

receipt indicated in the proof received by the sending party that the message was delivered to 

the specified recipient.  

II.6. LIABILITY 

II.6.1 The contracting authority is not liable for any damage or loss caused by the contractor, 

including any damage or loss to third parties during or as a consequence of 

implementation of the FWC.  

II.6.2 If required by the relevant applicable legislation, the contractor shall take out an 

insurance policy against risks and damage or loss relating to the implementation of the 

FWC. It shall also take out supplementary insurance as reasonably required by standard 
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practice in the industry. Upon request, the contractor shall provide evidence of insurance 

coverage to the contracting authority. 

II.6.3 The contractor is liable for any loss or damage caused to the contracting authority during 

or as a consequence of implementation of the FWC, including in the event of 

subcontracting, but only up to an amount not exceeding three times the total amount of 

the relevant specific contract. However, if the damage or loss is caused by the gross 

negligence or wilful misconduct of the contractor or of its personnel or subcontractors, 

the contractor is liable for the whole amount of the damage or loss. 

II.6.4 If a third party brings any action against the contracting authority in connection with the 

implementation of the FWC, including any action for alleged breach of intellectual 

property rights, the contractor shall assist the contracting authority in the legal 

proceedings, including by intervening in support of the contracting authority upon 

request.  

If the contracting authority’s liability towards the third party is established and that such 

liability is caused by the contractor during or as a consequence of the implementation of 

the FWC, Article II.6.3 applies.  

II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a 

joint tender), they are all jointly and severally liable to the contracting authority for the 

implementation of the FWC. 

II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor 

during or as a consequence of implementation of the FWC, unless the loss or damage 

was caused by wilful misconduct or gross negligence of the contracting authority. 

II.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS 

II.7.1 The contractor shall take all the necessary measures to prevent any situation of conflict 

of interest or professional conflicting interest.  

II.7.2 The contractor shall notify the contracting authority in writing as soon as possible of any 

situation that could constitute a conflict of interest or a professional conflicting interest 

during the implementation of the FWC. The contractor shall immediately take action to 

rectify the situation.  

The contracting authority may do any of the following: 

(a) verify that the contractor’s action is appropriate;  

(b) require the contractor to take further action within a specified deadline;  

(c) decide not to award a specific contract to the contractor.  

II.7.3 The contractor shall pass on all the relevant obligations in writing to: 

(a) its personnel;  

(b)  any natural person with the power to represent it or take decisions on its behalf;  

(c) third parties involved in the implementation of the FWC, including subcontractors.  

The contractor shall also ensure that the persons referred to above are not placed in a 

situation which could give rise to conflicts of interest.  
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II.8. CONFIDENTIALITY 

II.8.1. The contracting authority and the contractor shall treat with confidentiality any 

information and documents, in any form, disclosed in writing or orally in relation to the 

performance of the contract. 

II.8.2. Each party shall: 

(a) not use confidential information or documents for any purpose other than to 

perform its obligations under the FWC or a specific contract without the prior 

written agreement of the other party;  

(b) ensure the protection of such confidential information or documents with the same 

level of protection as its own confidential information or documents and in any case 

with due diligence;  

(c) not disclose, directly or indirectly, confidential information or documents to third 

parties without the prior written agreement of the other party. 

II.8.3 The confidentiality obligations set out in this Article are binding on the contracting 

authority and the contractor during the implementation of the FWC and for as long as 

the information or documents remain confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality 

obligation earlier;  

(b) the confidential information or documents become public through other means than 

a breach of the confidentiality obligation;  

(c) the applicable law requires the disclosure of the confidential information or 

documents.  

II.8.4  The contractor shall obtain from any natural person with the power to represent it or 

take decisions on its behalf, as well as from third parties involved in the implementation 

of the FWC a commitment that they will comply with this Article. At the request of the 

contracting authority, the contractor shall provide a document providing evidence of this 

commitment. 

II.9. PROCESSING OF PERSONAL DATA  

II.9.1 Any personal data included in the FWC shall be processed by EDA in accordance with 

Art. 31 of Council Decision (CSFP) 2015/1835 which establishes that the rules laid 

down in Regulation (EC) No 45/2001 shall apply to the processing of personal data by 

EDA. Such data shall be processed by the data controller solely for the purposes of the 

implementation, management and monitoring of the FWC. This does not affect its 

possible transmission to bodies entrusted with monitoring or inspection tasks in 

application of Union law.  
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II.9.2 The contractor has the right to access its personal data and the right to rectify any such 

data. The contractor should address any queries concerning the processing of its 

personal data to the data controller.  

II.9.3 The contractor has right of recourse at any time to the European Data Protection 

Supervisor. 

II.9.4 If the FWC requires the contractor to process any personal data, the contractor may act 

only under the supervision of the data controller, in particular with regard to the 

purposes of the processing, the categories of data that may be processed, the recipients 

of the data and the means by which the data subject may exercise its rights. 

II.9.5 The contractor shall grant personnel access to the data to the extent strictly necessary 

for the implementation, management and monitoring of the FWC. 

II.9.6 The contractor shall adopt appropriate technical and organisational security measures, 

giving due regard to the risks inherent in the processing and to the nature of the personal 

data concerned, in order to: 

(a) prevent any unauthorised person from gaining access to computer systems 

processing personal data, and especially: 

(i) unauthorised reading, copying, alteration or removal of storage media; 

(ii) unauthorised data inputting, as well as any unauthorised disclosure, alteration 

or erasure of stored personal data; 

(iii) unauthorised use of data processing systems by means of data transmission 

facilities; 

(b) ensure that authorised users of a data-processing system can access only the 

personal data to which their access right refers; 

(c) record which personal data have been communicated, when and to whom; 

(d) ensure that personal data being processed on behalf of third parties can be processed 

only in the manner prescribed by the contracting authority; 

(e) ensure that, during communication of personal data and transport of storage media, 

the data cannot be read, copied or erased without authorisation; 

(f) design its organisational structure in such a way that it meets data protection 

requirements. 

II.10. SUBCONTRACTING 

II.10.1 The contractor shall not subcontract and have the FWC implemented by third parties 

beyond the third parties already mentioned in its tender without prior written 

authorisation from the contracting authority. 
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II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains 

bound by its contractual obligations and is solely responsible for the implementation 

of the FWC. 

II.10.3 The contractor shall ensure that the subcontract does not affect the rights of the 

contracting authority under this FWC, particularly those under Articles II.8, II.13 and 

II.24. 

II.10.4 The contracting authority may request the contractor to replace a subcontractor found 

to be in a situation provided for in points (d) and (e) of Article II.18.1.  

II.11. AMENDMENTS 

II.11.1 Any amendment to the FWC or a specific contract shall be made in writing before all 

contractual obligations have been fulfilled. A specific contract does not constitute an 

amendment to the FWC. 

II.11.2 Any amendment shall not make changes to the FWC or a specific contract that might 

alter the initial conditions of the procurement procedure or result in unequal treatment 

of tenderers or contractors. 

II.12. ASSIGNMENT 

II.12.1 The contractor shall not assign any of the rights and obligations arising from the FWC, 

including claims for payments or factoring, without prior written authorisation from 

the contracting authority. In such cases, the contractor shall provide the contracting 

authority with the identity of the intended assignee.  

II.12.2 Any right or obligation assigned by the contractor without authorisation is not 

enforceable against the contracting authority. 

II.13. INTELLECTUAL PROPERTY RIGHTS 

II.13.1. Ownership of the rights in the results 

EDA acquires irrevocably worldwide ownership of the results and of all intellectual property 

rights under the FWC. The intellectual property rights so acquired include any rights, such as 

copyright and other intellectual or industrial property rights, to any of the results and to all 

technological solutions and information created or produced by the contractor or by its 

subcontractor in implementation of the FWC. The contracting authority may exploit and use the 

acquired rights as stipulated in this FWC. EDA acquires all the rights from the moment the 

contracting authority approves the results delivered by the contractor. Such delivery and 

approval are deemed to constitute an effective assignment of rights from the contractor to EDA. 

The payment of the price includes any fees payable to the contractor about the acquisition of 

ownership of rights by EDA including for all forms of exploitation and of use of the results. 
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II.13.2. Licensing rights on pre-existing materials 

Unless provided otherwise in the special conditions, EDA does not acquire ownership of pre-

existing rights under this FWC.  

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable 

basis to EDA, which may use the pre-existing materials for all the modes of exploitation set 

out in this FWC or in specific contracts. All pre-existing rights are licensed to EDA from the 

moment the results are delivered and approved by the contracting authority.  

The licensing of pre-existing rights to EDA under this FWC covers all territories worldwide 

and is valid for the duration of intellectual property rights protection. 

The payment of the price as set out in the specific contracts is deemed to also include any fees 

payable to the contractor in relation to the licensing of pre-existing rights to EDA, including 

for all forms of exploitation and of use of the results. 

Where implementation of the FWC requires that the contractor uses pre-existing materials 

belonging to the contracting authority, the contracting authority may request that the contractor 

signs an adequate licence agreement. Such use by the contractor will not entail any transfer of 

rights to the contractor and is limited to the needs of this FWC. 

II.13.3. Exclusive rights  

EDA acquires the following exclusive rights:  

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent 

reproduction of the results by any means (mechanical, digital or other) and in any form, in 

whole or in part;  

(b) communication to the public: the exclusive right to authorise or prohibit any display, 

performance or communication to the public, by wire or wireless means, including the 

making available to the public of the results in such a way that members of the public may 

access them from a place and at a time individually chosen by them; this right also includes 

the communication and broadcasting by cable or by satellite; 

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results 

or copies of the results to the public, by sale or otherwise; 

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of copies 

of the results; 

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;  

(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, 

arrangement, creation of derivative works based on the results, and any other alteration of 

the results, subject to the respect of moral rights of authors, where applicable; 

(g) where the results are or include a database: the exclusive right to authorise or prohibit the 

extraction of all or a substantial part of the contents of the database to another medium by 

any means or in any form; and the exclusive right to authorise or prohibit the re-utilization 

of all or a substantial part of the contents of the database by the distribution of copies, by 

renting, by on-line or other forms of transmission; 

(h) where the results are or include a patentable subject-matter: the right to register them as a 

patent and to further exploit such patent to the fullest extent; 
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(i) where the results are or include logos or subject-matter which could be registered as a 

trademark: the right to register such logo or subject-matter as a trademark and to further 

exploit and use it; 

(j) where the results are or include know-how: the right to use such know-how as is necessary 

to make use of the results to the full extent provided for by this FWC, and the right to make 

it available to contractors or subcontractors acting on behalf of the contracting authority, 

subject to their signing of adequate confidentiality undertakings where necessary; 

(k) where the results are documents: 

(i) the right to authorise the reuse of the documents; 

(ii) the right to store and archive the results in line with the document management rules 

applicable to the contracting authority, including digitisation or converting the format 

for preservation or new use purposes;  

(l) where the results are or incorporate software, including source code, object code and, 

where relevant, documentation, preparatory materials and manuals, in addition to the other 

rights mentioned in this Article: 

(i) end-user rights, for all uses by EDA or by subcontractors which result from this FWC 

and from the intention of the parties; 

(ii) the rights to decompile or disassemble the software; 

(m) to the extent that the contractor may invoke moral rights, the right for the contracting 

authority, except where otherwise provided in this FWC, to publish the results with or 

without mentioning the creator(s)’ name(s), and the right to decide when and whether the 

results may be disclosed and published. 

The contractor warrants that the exclusive rights and the modes of exploitation may be exercised 

by EDA on all parts of the results, be they created by the contractor or consisting of pre-existing 

materials. 

Where pre-existing materials are inserted in the results, the contracting authority may accept 

reasonable restrictions impacting on the above list, provided that the said materials are easily 

identifiable and separable from the rest, that they do not correspond to substantial elements of 

the results, and that, should the need arise, satisfactory replacement solutions exist, at no 

additional costs to the contracting authority. In such case, the contractor will have to clearly 

inform the contracting authority before making such choice and the contracting authority has 

the right to refuse it. 

II.13.4. Identification of pre-existing rights  

When delivering the results, the contractor shall warrant that, for any use that the contracting 

authority may envisage within the limits set in this FWC, the results and the pre-existing 

material incorporated in the results are free of claims from creators or from any third parties 

and all the necessary pre-existing rights have been obtained or licensed.  

To that effect, the contractor shall establish a list of all pre-existing rights to the results of this 

FWC or parts thereof, including identification of the rights’ owners. If there are no pre-existing 

rights to the results, the contractor shall provide a declaration to that effect. The contractor shall 

provide this list or declaration to the contracting authority together with the invoice for payment 

of the balance at the latest.  
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II.13.5.  Evidence of granting of pre-existing rights  

Upon request by the contracting authority, the contractor shall provide evidence that it has the 

ownership or the right to use all the listed pre-existing rights, except for the rights owned or 

licensed by EDA. The contracting authority may request this evidence even after the end of this 

FWC. 

This evidence may refer, for example, to rights to: parts of other documents, images, graphs, 

fonts, tables, data, software, technical inventions, know-how, IT development tools, routines, 

subroutines or other programs (‘background technology’), concepts, designs, installations or 

pieces of art, data, source or background materials or any other parts of external origin. 

This evidence shall include, as appropriate:  

(a) the name and version number of a software product;  

(b) the full identification of the work and its author, developer, creator, translator, data 

entry person, graphic designer, publisher, editor, photographer, producer;  

(c) a copy of the licence to use the product or of the agreement granting the relevant rights 

to the contractor or a reference to this licence;  

(d) a copy of the agreement or extract from the employment contract granting the relevant 

rights to the contractor where parts of the results were created by its personnel;  

(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities if it is found that 

it does not hold the necessary rights, regardless of when and by whom this fact is revealed.  

The contractor also warrants that it possesses the relevant rights or powers to execute the 

transfer and that it has paid or has verified payment of all due fees including fees due to 

collecting societies, related to the final results. 

II.13.6. Quotation of works in the result 

In the result, the contractor shall clearly point out all quotations of existing works. The complete 

reference should include as appropriate, the following: name of the author, title of the work, 

date and place of publication, date of creation, address of publication on the internet, number, 

volume and other information that allows the origin to be easily identified.  

II.13.7. Moral rights of creators 

By delivering the results, the contractor warrants that the creators will not object to the 

following on the basis of their moral rights under copyright:  

(a) that their names be mentioned or not mentioned when the results are presented to the 

public;  

(b) that the results be divulged or not after they have been delivered in their final version 

to the contracting authority;  

(c) that the results be adapted, provided that this is done in a manner which is not prejudicial 

to the creator’s honour or reputation.  

If moral rights on parts of the results protected by copyright may exist, the contractor shall 

obtain the consent of creators regarding the granting or waiver of the relevant moral rights in 
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accordance with the applicable legal provisions and be ready to provide documentary evidence 

upon request.  

II.13.8. Image rights and sound recordings  

If natural persons appear in a result or their voice or any other private element is recorded in a 

recognisable manner, the contractor shall obtain a statement by these persons (or, in the case of 

minors, by the persons exercising parental authority) giving their permission for the described 

use of their image, voice or private element and, on request, submit a copy of the permission to 

the contracting authority. The contractor shall take the necessary measures to obtain such 

consent in accordance with the applicable legal provisions.  

II.13.9. Copyright notice for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, reference shall be inserted 

to that effect when the result is used as set out in Article I.10.1, with the following disclaimer: 

‘© — year — EDA, European Defence Agency. All rights reserved. Certain parts are licensed 

under conditions to EDA’, or with any other equivalent disclaimer as the contracting authority 

may consider best appropriate, or as the parties may agree on a case-by-case basis. This does 

not apply where inserting such reference would be impossible, notably for practical reasons. 

II.13.10. Visibility of EDA funding and disclaimer 

When making use of the results, the contractor shall declare that they have been produced under 

a contract with EDA and that the opinions expressed are those of the contractor only and do not 

represent the contracting authority’s official position. The contracting authority may waive this 

obligation in writing or provide the text of the disclaimer.  

II.14. FORCE MAJEURE 

II.14.1 If a party is affected by force majeure, it shall immediately notify the other party, 

stating the nature of the circumstances, their likely duration and foreseeable effects. 

II.14.2  A party is not liable for any delay or failure to perform its obligations under the FWC 

if that delay or failure is a result of force majeure. If the contractor is unable to fulfil 

its contractual obligations owing to force majeure, it has the right to remuneration only 

for the services actually provided. 

II.14.3 The parties shall take all necessary measures to limit any damage due to force majeure. 

II.15. LIQUIDATED DAMAGES 

II.15.1.  Delay in delivery 

If the contractor fails to perform its contractual obligations within the applicable time limits set 

out in this FWC, the contracting authority may claim liquidated damages for each day of delay 

using the following formula:  

0.3 x (V/d)  
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where:  

V is the price of the relevant purchase or deliverable or result; 

d is the duration specified in the relevant specific contract for delivery of the relevant purchase 

or deliverable or result or, failing that, the period between the date specified in Article I.4.2 and 

the date of delivery or performance specified in the relevant specific contract, expressed in days. 

The contracting authority may impose liquidated damages up to 15 % of the specific contract 

value (VAT excluded). 

Liquidated damages may be imposed together with a reduction in price under the conditions 

laid down in Article II.16. 

II.15.2. Procedure 

The contracting authority shall formally notify the contractor of its intention to apply liquidated 

damages and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 

the decision becomes enforceable the day after the time limit for submitting observations has 

elapsed.  

If the contractor submits observations, the contracting authority, taking into account the 

relevant observations, shall notify the contractor:  

(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount.  

II.15.3. Nature of liquidated damages 

The parties expressly acknowledge and agree that any amount payable under this Article is not 

a penalty and represents a reasonable estimate of fair compensation for the damage incurred 

due to failure to provide the services within the applicable time limits set out in this FWC. 

II.15.4. Claims and liability 

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or 

the contracting authority’s rights under Article II.18. 

II.16. REDUCTION IN PRICE 

II.16.1. Quality standards 

If the contractor fails to provide the service in accordance with the FWC or a specific contract 

(‘unperformed obligations’) or if it fails to provide the service in accordance with the expected 

quality levels specified in the tender specifications (‘low quality delivery’), the contracting 

authority may reduce or recover payments proportionally to the seriousness of the unperformed 

obligations or low-quality delivery. This includes in particular cases where the contracting 
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authority cannot approve a result, report or deliverable as defined in Article I.6 after the 

contractor has submitted the required additional information, correction or new version.  

A reduction in price may be imposed together with liquidated damages under the conditions of 

Article II.15. 

II.16.2. Procedure 

The contracting authority shall formally notify the contractor of its intention to reduce payment 

and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 

the decision becomes enforceable the day after the time limit for submitting observations has 

elapsed.  

If the contractor submits observations, the contracting authority, taking into account the 

relevant observations, shall notify the contractor:  

(a) of the withdrawal of its intention to reduce payment; or  

(b) of its final decision to reduce payment and the corresponding amount.  

II.16.3. Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or the 

contracting authority’s rights under Article II.18. 

II.17. SUSPENSION OF THE IMPLEMENTATION OF THE FWC 

II.17.1. Suspension by the contractor 

If the contractor is affected by force majeure, it may suspend the provision of the services under 

a specific contract. 

The contractor shall immediately notify the contracting authority of the suspension. The 

notification shall include a description of the force majeure and state when the contractor 

expects to resume the provision of services. 

The contractor shall notify the contracting authority as soon as it is able to resume performance 

of the specific contract, unless the contracting authority has already terminated the FWC or the 

specific contract. 

II.17.2. Suspension by the contracting authority 

The contracting authority may suspend the implementation of the FWC or performance of a 

specific contract or any part of it: 

(a) if the procedure for awarding the FWC or a specific contract or the implementation of the 

FWC proves to have been subject to substantial errors, irregularities or fraud;  
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(b) in order to verify whether the presumed substantial errors, irregularities or fraud actually 

occurred.  

The contracting authority shall formally notify the contractor of the suspension. Suspension 

takes effect on the date of formal notification, or at a later date if the formal notification so 

provides.  

The contracting authority shall notify the contractor as soon as possible whether: 

(a) it is lifting the suspension; or 

(b) it intends to terminate the FWC or a specific contract under Article II.18.1(f) or (j). 

The contractor is not entitled to compensation for suspension of any part of the FWC or a 

specific contract. 

II.18. TERMINATION OF THE FWC 

II.18.1. Grounds for termination by the contracting authority 

The contracting authority may terminate the FWC or a specific contract in the following 

circumstances: 

(a) if provision of the services under a pending specific contract has not actually started 

within 15 days of the scheduled date and the contracting authority considers the new 

date proposed, if any, unacceptable, taking into account Article II.11.2; 

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required 

for implementation of the FWC; 

(c) if the contractor does not implement the FWC or perform the specific contract in 

accordance with the tender specifications or request for service or is in breach of another 

substantial contractual obligation or repeatedly refuses to sign specific contracts. 

Termination of three or more specific contracts in these circumstances also constitutes 

grounds for termination of the FWC; 

(d) if the contractor or any person that assumes unlimited liability for the debts of the 

contractor is in one of the situations provided for in points (a) and (b) of Article 136(1) 

of the Financial Regulation2; 

(e) if the contractor or any related person is subject to any of the situations provided for in 

points (c) to (h) of Article 136(1) or to Article 136(2) of the Financial Regulation. 

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have 

been subject to substantial errors, irregularities or fraud; 

(g) if the contractor does not comply with applicable obligations under environmental, 

social and labour law established by Union law, national law, collective agreements or 

by the international environmental, social and labour law provisions listed in Annex X 

to Directive 2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a 

professional conflicting interest as referred to in Article II.7;  

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership 

situation is likely to substantially affect the implementation of the FWC or substantially 

modify the conditions under which the FWC was initially awarded; 

                                                 
2  Regulation (EU, EURATOM) No 2018/1046 of 18 July 2018 on the financial rules applicable to the 

general budget of the Union 
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(j) in the event of force majeure, where either resuming implementation is impossible or 

the necessary ensuing amendments to the FWC or a specific contract would mean that 

the tender specifications are no longer fulfilled or result in unequal treatment of 

tenderers or contractors; 

(k) if the needs of the contracting authority change and it no longer requires new services 

under the FWC; in such cases ongoing specific contracts remain unaffected;  

(l) if the termination of the FWC with one or more of the contractors means that the 

multiple FWC with reopening of competition no longer has the minimum required level 

of competition. 

II.18.2. Grounds for termination by the contractor 

The contractor may terminate the FWC or a specific contract if:  

(a) it has evidence that the contracting authority has committed substantial errors, 

irregularities or fraud in the procedure for awarding the FWC or the implementation of 

the FWC;  

(b) the contracting authority fails to comply with its obligations, in particular the obligation 

to provide the information needed for the contractor to implement the FWC or to 

perform a specific contract as provided for in the tender specifications. 

II.18.3. Procedure for termination 

A party shall formally notify the other party of its intention to terminate the FWC or a specific 

contract and the grounds for termination.  

The other party has 30 days following the date of receipt to submit observations, including the 

measures it has taken to continue fulfilling its contractual obligations. Failing that, the decision 

to terminate becomes enforceable the day after the time limit for submitting observations has 

elapsed.  

If the other party submits observations, the party intending to terminate shall formally notify it 

either of the withdrawal of its intention to terminate or of its final decision to terminate.  

In the cases referred to in points (a) to (d), (g) to (i), (k) and (l) of Article II.18.1 and in Article 

II.18.2, the date on which the termination takes effect shall be specified in the formal 

notification. 

In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect 

on the day following the date on which the contractor receives notification of termination.  

In addition, at the request of the contracting authority and regardless of the grounds for 

termination, the contractor shall provide all necessary assistance, including information, 

documents and files, to allow the contracting authority to complete, continue or transfer the 

services to a new contractor or internally, without interruption or adverse effect on the quality 

or continuity of the services. The parties may agree to draw up a transition plan detailing the 

contractor’s assistance unless such plan is already detailed in other contractual documents or in 

the tender specifications. The contractor shall provide such assistance at no additional cost, 

except if it can demonstrate that it requires substantial additional resources or means, in which 

case it shall provide an estimate of the costs involved and the parties will negotiate an 

arrangement in good faith. 
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II.18.4. Effects of termination 

The contractor is liable for damage incurred by the contracting authority as a result of the 

termination of the FWC or a specific contract including the cost of appointing another 

contractor to provide or complete the services, unless the damage was caused by the situation 

specified in Article II.18.1(j), (k) or (l) or in Article II.18.2. The contracting authority may claim 

compensation for such damage.  

The contractor is not entitled to compensation for any loss resulting from the termination of the 

FWC or a specific contract, including loss of anticipated profits, unless the loss was caused by 

the situation specified in Article II.18.2.  

The contractor shall take all appropriate measures to minimise costs, prevent damage and cancel 

or reduce its commitments.  

Within 60 days of the date of termination, the contractor shall submit any report, deliverable or 

result and any invoice required for services that were provided before the date of termination.  

In the case of joint tenders, the contracting authority may terminate the FWC or a specific 

contract with each member of the group separately  on the basis of points (d), (e) or (g) of 

Article II.18.1, under the conditions set out in Article II.11.2 

II.19. INVOICES, VALUE ADDED TAX AND E-INVOICING 

II.19.1. Invoices and value added tax 

Invoices shall contain the contractor's identification, the amount, the currency and the date, as 

well as the FWC reference and reference to the order form or specific contract.  

Invoices shall indicate the place of taxation of the contractor for value added tax (VAT) 

purposes and shall specify separately the amounts not including VAT and the amounts 

including VAT. 

All acquisitions under this contract shall be exempt from all taxes and duties, including value 

added tax (VAT), pursuant to Article 27.3 of Council Decision (CFSP) 2015/1835 of 12 

October 2015, which stipulates that “privileges and immunities” of the Agency are provided 

for in Protocol No 7 on the privileges and immunities of the European Union, annexed to the 

TEU and to the Treaty on the Functioning of the European Union.  

 

For intra-EU purchases, the contractor shall always mention in the invoice(s): “VAT 

Exemption/European Union/Article 151 of Council Directive 2006/112/EC”. 

 

Where VAT is due in Belgium, the contractor shall include the following statement in the 

invoice(s): “Commande destinée à l'usage officiel de l'Union Européenne, Exemption de la 

TVA; article 42 § 3, alinéa 1er 3°, du code de la TVA. Décision ministérielle ET 

121600/A3/LAS du 27 septembre 2017” or an equivalent statement in the Dutch or German 

language. 

The contractor shall accordingly complete the necessary formalities with the relevant 

authorities to ensure that the supplies and services required for performance of the FWC are 

exempt from taxes and duties, including VAT exemption. 
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II.19.2. E-invoicing 

As provided for in the special conditions, the contractor (or leader in the case of a joint tender) 

submits invoices in electronic format. 

II.20. PRICE REVISION 

If a price revision index is provided in Article I.5.2, this Article applies to it.  

Prices are fixed and not subject to revision during the first year of the FWC. 

At the beginning of the second and every following year of the FWC, each price may be revised 

upwards or downwards at the request of one of the parties. 

A party may request a price revision in writing no later than three months before the anniversary 

date of entry into force of the FWC. The other party shall acknowledge the request within 14 

days of receipt.  

At the anniversary date, the contracting authority shall communicate the final index for the 

month in which the request was received, or failing that, the last provisional index available for 

that month. The contractor establishes the new price on this basis and communicates it as soon 

as possible to the contracting authority for verification.  

The contracting authority purchases on the basis of the prices in force at the date on which the 

specific contract enters into force.  

The price revision is calculated using the following formula: 

 Ir 

Pr = Po x ( — ) 

 Io 

where: Pr = revised price; 

 Po = price in the tender; 

 Io = index for the month in which the FWC enters into force; 

 Ir = index for the month in which the request to revise prices is received. 

II.21. PAYMENTS AND GUARANTEES 

II.21.1. Date of payment 

Payments are deemed to be effected on the date when they are debited to the contracting 

authority’s account. 

II.21.2. Currency 

Payments are made in euro or in the currency provided for in Article I.7.  
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II.21.3. Conversion 

The contracting authority makes any conversion between the euro and another currency at the 

daily euro exchange rate published in the Official Journal of the European Union, or failing 

that, at the monthly accounting exchange rate, as published on the website indicated below, 

applicable on the day when it issues the payment order.  

The contractor makes any conversion between the euro and another currency at the monthly 

accounting exchange rate, published on the website indicated below, applicable on the date of 

the invoice. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm  

II.21.4. Costs of transfer 

The costs of the transfer are borne as follows: 

(a) the contracting authority bears the costs of dispatch charged by its bank; 

(b) the contractor bears the costs of receipt charged by its bank; 

(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

II.21.5. Pre-financing, performance and money retention guarantees 

If, as provided for in Article I.6, a financial guarantee is required for the payment of pre-

financing, as performance guarantee or as retention money guarantee, it shall fulfil the 

following conditions:  

(a) the financial guarantee is provided by a bank or a financial institution approved by the 

contracting authority or, at the request of the contractor and with the agreement of the 

contracting authority, by a third party; 

(b) the guarantor stands as first-call guarantor and does not require the contracting authority 

to have recourse against the principal debtor (the contractor). 

The contractor bears the cost of providing such guarantee. 

Pre-financing guarantees shall remain in force until the pre-financing is cleared against interim 

payments or payment of the balance. Where the payment of the balance takes the form of a 

debit note, the pre-financing guarantee shall remain in force for three months after the debit 

note is sent to the contractor. The contracting authority shall release the guarantee within the 

following month.  

Performance guarantees cover compliance with substantial contractual obligations until the 

contracting authority has given its final approval for the service. The performance guarantee 

shall not exceed 10 % of the total price of the specific contract. The contracting authority shall 

release the guarantee fully after final approval of the service, as provided for in the specific 

contract.  

Retention money guarantees cover full delivery of the service in accordance with the specific 

contract including during the contract liability period and until its final approval by the 

contracting authority. The retention money guarantee shall not exceed 10 % of the total price 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
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of the specific contract. The contracting authority shall release the guarantee after the expiry of 

the contract liability period as provided for in the specific contract. 

The contracting authority shall not request a retention money guarantee for a specific contract 

where it has requested a performance guarantee.  

II.21.6. Interim payments and payment of the balance 

The contractor (or leader in the case of a joint tender) shall send an invoice for interim payment, 

as provided for in Article I.6 or in the tender specifications or in the specific contract.  

The contractor (or leader in the case of a joint tender) shall send an invoice for payment of the 

balance within 60 days of the end of the period of provision of the services, as provided for in 

Article I.6, in the tender specifications or in the specific contract.  

Payment of the invoice and approval of documents does not imply recognition of the regularity, 

authenticity, completeness and correctness of the declarations and information they contain.  

Payment of the balance may take the form of recovery.  

II.21.7. Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article I.6 at any time 

by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot be 

processed. The reasons the contracting authority may cite for not being able to process an 

invoice are: 

(a) because it does not comply with the FWC;  

(b) because the contractor has not produced the appropriate documents or deliverables; or  

(c) because the contracting authority has observations on the documents or deliverables 

submitted with the invoice.  

The contracting authority shall notify the contractor (or leader in the case of joint tender) as 

soon as possible of any such suspension, giving the reasons for it. 

Suspension takes effect on the date the contracting authority sends the notification. The 

remaining payment period resumes from the date on which the requested information or revised 

documents are received or the necessary further verification, including on-the-spot checks, is 

carried out. Where the suspension period exceeds two months, the contractor (or leader in the 

case of a joint tender) may request the contracting authority to justify the continued suspension.  

Where the payment periods have been suspended following rejection of a document referred to 

in the first paragraph of this Article and the new document produced is also rejected, the 

contracting authority reserves the right to terminate the specific contract in accordance with 

Article II.18.1(c). 

II.21.8. Interest on late payment 

On expiry of the payment periods specified in Article I.6, the contractor (or leader in the case 

of a joint tender) is entitled to interest on late payment at the rate applied by the European 

Central Bank for its main refinancing operations in euros (the reference rate) plus eight points. 



Contract number: 18.CAT.OP.137   

Page 32 of 43 

 

The reference rate is the rate in force, as published in the C series of the Official Journal of the 

European Union, on the first day of the month in which the payment period ends. 

Suspension of the payment period as provided for in Article II.21.7 is not considered as giving 

rise to late payment.  

Interest on late payment covers the period running from the day following the due date for 

payment up to and including the date of payment as defined in Article II.21.1. 

However, when the calculated interest is EUR 200 or less, it shall be paid to the contractor (or 

leader in the case of a joint tender) only if it requests it within two months of receiving late 

payment. 

II.22. REIMBURSEMENTS 

II.22.1 If provided for in the special conditions or in the tender specifications, the contracting 

authority shall reimburse expenses directly connected with the provision of the 

services either when the contractor provides it with supporting documents or on the 

basis of flat rates. 

II.22.2 The contracting authority reimburses travel and subsistence expenses on the basis of 

the shortest itinerary and the minimum number of nights necessary for overnight stay 

at the destination. 

II.22.3 The contracting authority reimburses travel expenses as follows: 

(a) travel by air: up to the maximum cost of an economy class ticket at the time of the 

reservation; 

(b) travel by boat or rail: up to the maximum cost of a first class ticket; 

(c) travel by car: at the rate of one first class rail ticket for the same journey and on 

the same day; 

In addition, the contracting authority reimburses travel outside Union territory if it has given its 

prior written approval for the expenses. 

II.22.4 The contracting authority reimburses subsistence expenses on the basis of a daily 

subsistence allowance as follows: 

(a) for journeys of less than 200 km for a return trip, no subsistence allowance is 

payable; 

(b) the daily subsistence allowance is payable only on receipt of supporting 

documents proving that the person concerned was present at the destination; 

(c) the daily subsistence allowance takes the form of a flat-rate payment to cover all 

subsistence expenses, including meals, local transport including transport to and 

from the airport or station, insurance and sundries; 



Contract number: 18.CAT.OP.137   

Page 33 of 43 

 

(d) the daily subsistence allowance is reimbursed at the flat rates specified in 

Article I.5.3;  

(e) accommodation is reimbursed on receipt of supporting documents proving the 

necessary overnight stay at the destination, up to the flat-rate ceilings specified in 

Article I.5.3.  

II.22.5 The contracting authority reimburses the cost of shipment of equipment or 

unaccompanied luggage if it has given its prior written approval for the expense. 

II.23. RECOVERY 

II.23.1 If an amount is to be recovered under the terms of the FWC, the contractor shall repay 

the contracting authority the amount in question.  

II.23.2. Recovery procedure 

Before recovery, the contracting authority shall formally notify the contractor of its intention to 

recover the amount it claims, specifying the amount due and the reasons for recovery and 

inviting the contractor to make any observations within 30 days of receipt. 

If no observations have been submitted or if, despite the observations submitted, the contracting 

authority decides to pursue the recovery procedure, it shall confirm recovery by formally 

notifying a debit note to the contractor, specifying the date of payment. The contractor shall pay 

in accordance with the provisions specified in the debit note. 

If the contractor does not pay by the due date, the contracting authority may, after informing 

the contractor in writing, recover the amounts due: 

(a) by offsetting them against any amounts owed to the contractor by EDA;  

(b) by calling in a financial guarantee if the contractor has submitted one to the 

contracting authority;  

(c) by taking legal action.  

II.23.3. Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date set by the 

contracting authority in the debit note, the amount due bears interest at the rate indicated in 

Article II.21.8. Interest on late payments will cover the period starting on the day after the due 

date for payment and ending on the date when the contracting authority receives the full amount 

owed.  

Any partial payment is first entered against charges and interest on late payment and then 

against the principal amount. 

II.23.4. Recovery rules in the case of joint tender 

If the contract is signed by a group (joint tender), the group is jointly and severally liable under 

the conditions set out in Article II.6 (liability). The contracting authority first claims the full 

amount to the leader of the group.  
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If the leader does not pay by the due date and if the amount cannot be offset in accordance with 

Article II.23.2 (a), the contracting authority may claim the full amount to any other member of 

the group by notifying the debit note already sent to the leader under Article II.23.2.  

II.24. CHECKS AND AUDITS 

II.24.1 The contracting authority and, by virtue of Article 45 of Council Decision 2016/1353, 

the European Anti-Fraud Office may check or require an audit on the implementation 

of the FWC. This may be carried out either by OLAF’s own staff or by any outside 

body authorised to do so on its behalf.  

Such checks and audits may be initiated at any moment during the provision of the 

services and up to five years starting from the payment of the balance of the last 

specific contract issued under this FWC  

The audit procedure is initiated on the date of receipt of the relevant letter sent by the 

contracting authority. Audits are carried out on a confidential basis. 

II.24.2 The contractor shall keep all original documents stored on any appropriate medium, 

including digitised originals if authorised under national law, for a period of five years 

starting from the payment of the balance of the last specific contract issued under this 

FWC.  

II.24.3 The contractor shall grant the contracting authority’s staff and outside personnel 

authorised by the contracting authority the appropriate right of access to sites and 

premises where the FWC is implemented and to all the information, including 

information in electronic format, needed to conduct such checks and audits. The 

contractor shall ensure that the information is readily available at the moment of the 

check or audit and, if so requested, that information is handed over in an appropriate 

format.  

II.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. 

The contracting authority or its authorised representative shall send it to the contractor, 

who has 30 days following the date of receipt to submit observations. The contractor 

shall receive the final report within 60 days following the expiry of the deadline to 

submit observations. 

On the basis of the final audit findings, the contracting authority may recover all or 

part of the payments made in accordance with Article II.23 and may take any other 

measures which it considers necessary. 

II.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 

11 November 1996 concerning on-the-spot checks and inspection carried out by the 

Commission in order to protect the European Communities’ financial interests against 

fraud and other irregularities and Regulation (EU, Euratom) No 883/2013 of the 

European Parliament and of the Council of 11 September 2013 concerning 

investigations conducted by the European Anti-Fraud Office, the European Anti-Fraud 

Office may carry out investigations, including on the spot checks and inspections, to 

establish whether there has been fraud, corruption or any other illegal activity under 
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the contract affecting the financial interests of the Union. Findings arising from an 

investigation may lead to criminal prosecution under national law.  

 The investigations may be carried out at any moment during the provision of the 

services and up to five years starting from the payment of the balance of the last 

specific contract issued under this FWC. 

II.24.6 The College of Auditors has the same rights as the contracting authority, particularly 

right of access, for the purpose of checks and audits.  
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ANNEX I 

Tender specifications (reference No 18.CAT.OP.137) of [insert date]) 
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ANNEX II 

Contractor’s tender (reference No [complete]) of [insert date]) 
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ANNEX III 

MODEL FOR SPECIFIC CONTRACTS 

 

 

SPECIFIC CONTRACT 

No [complete] 

implementing framework contract No 18.CAT.OP.137 

 

1. The European Defence Agency (hereinafter referred to as “EDA” or “the Agency”), 

represented for the purposes of the signature of this specific contract by Mr Olli Ruutu, Deputy 

Chief Executive, with offices at Rue des Drapiers 17-23, B-1050 Brussels, Belgium, 

and 

2. [Full official name] 

[Official legal form] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

 

[appointed as leader of the group by the members of the group that submitted the joint tender] 

[repeat these data as many times as there are contractors in case of joint tender and continue 

numbering] 

([collectively] "the contractor"), represented for the purposes of signing this specific contract 

by [forename, surname and function of legal representative,] 

 

HAVE AGREED 

ARTICLE 1 SUBJECT MATTER 

1.1 This specific contract implements framework contract (FWC) No 18.CAT.OP.137, 

signed by the parties on [complete date]. 

1.2 In accordance with the provisions set out in the FWC and in this specific contract and 

[its][their] annex[es], which form an integral part of it, the contractor shall provide the 

[following services:] [services specified in Annex [complete].] 
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ARTICLE 2 ENTRY INTO FORCE AND DURATION 

2.1 This specific contract enters into force [on the date on which the last party signs it] [on 

[insert date] if both parties have already signed it]. 

2.2 The provision of the services starts from [the date of entry into force of this specific 

contract] [the date of the kick-off meeting] [insert date].  

2.3 The provision of the services shall not exceed [complete] [days] [months]. The parties 

may extend the duration by written agreement before it elapses and before expiry of the 

FWC.  

ARTICLE 3 PRICE 

3.1 The price payable under this specific contract excluding reimbursement of expenses is 

EUR [amount in figures and in words]. 

[The maximum amount covering all services to be provided under this specific contract 

including reimbursement of expenses and excluding price revision is EUR [amount in 

figures and in words].] 

3.2 [Reimbursement of expenses is not applicable to this specific contract.] [Within the 

price payable, up to EUR [amount in figures and in words] is earmarked for expenses, 

which shall be reimbursed in accordance with the FWC]. 

*** 

All acquisitions under this contract shall be exempt from all taxes and duties, including value 

added tax (VAT), pursuant to Article 27.3 of Council Decision (CFSP) 2015/1835 of 12 

October 2015, which stipulates that “privileges and immunities” of the Agency are provided 

for in Protocol No 7 on the privileges and immunities of the European Union, annexed to the 

Treaty on the European Union and to the Treaty on the Functioning of the European Union.  

[Option: for contractors for which VAT is due in an EU Member State except for Belgium] 

For intra-EU purchases, the contractor shall always mention in the invoice(s): “VAT 

Exemption/European Union/Article 151 of Council Directive 2006/112/EC”. 

[Option: for contractors for which VAT is due in Belgium] 

Where VAT is due in Belgium, the contractor shall include the following statement in the 

invoice(s): “Commande destinée à l'usage officiel de l’Union Européenne, Exemption de la 

TVA; article 42 § 3, alinéa 1er 3°, du code de la TVA. Décision ministérielle ET 

121600/A3/LAS du 27 septembre 2017” or an equivalent statement in the Dutch or German 

language. 

ARTICLE 4 PERFORMANCE GUARANTEE 

Performance guarantee is not applicable to this specific contract. 
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ARTICLE 5 RETENTION MONEY GUARANTEE 

Retention money guarantee is not applicable to this specific contract. 

Annexes 

Request for service 

Contractor’s specific tender of [insert date] 

Signatures 

Company name, 

[forename/surname/function] 

signature:  

For EDA, 

Mr Olli Ruutu 

EDA Deputy Chief Executive 

signature: 

Done at [place], on Done at Brussels, on 

In duplicate in English. 
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ANNEX IV 

SERVICE REQUEST FORM 

 
 

Request Form No.   […] 

Framework Contract No. […] 

Work Package(s) No. […] 

 

To Contractor […] 

Contact person […] 

Phone No. […] 

email […] 

 

Required service 

[Insert reference to the relevant activity foreseen in the FWC] 

Place of delivery 

[Specify whether EDA’s premises, Brussels (Belgium) and/or contractor’s premises or any other 

location] 

NB Services shall be charged by applying the relevant man-day fees as set forth in the financial 

offer annexed to the FWC.   

Description of the service 

• Background information 

[…] 

• Project description 

[…] 

• Assumptions & Risks 

[…] 

• Tasks, deliverables and deadlines [fill in the below table by using the Work Packages of the 

FWC, if relevant, as building blocks] 

 

Work Package [No.]   

Tasks  (and sub-tasks, as relevant) Expected 

deliverable(s) 

Deadline(s) 

Task 1 […] 

[Sub-task 1.1 

Sub-task 1.2 

Sub-task 1.3] 

[…] […] 

Task 2 […] 

[Sub-task 2.1 […] 

Sub-task 2.2 […] 

Sub-task 2.3 […]] 

[…] […] 

Task 3 […] 

[Sub-task 3.1 […] 

Sub-task 3.2 […] 

Sub-task 3.3 […]] 

[…] […] 

[Add or remove lines as relevant] […] […] 

 

Repeat the above table as many time as the number of WPs for which you are requesting 

services 

• Maximum budget available 

[…] 
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NB Your proposal in response to the present service request is expected by no later than [add date 

based on FWC requirement]. Your proposal must fully comply with the organisation and 

methodology and prices of your tender (Annex […] of the FWC]. 

 

Expected start date […] 

Expected end date […] 

 

 
 

EDA Project Officer [position and name] 

 

Signature: 

Telephone No.  

email  

Date of the order  

 
DISCLAIMER:  

This service request does not constitute a firm order until such time as: 

a) The contractor’s proposal in reply to this service request is received and accepted by the EDA project 

officer, and 
b) A specific contract is signed by both the contractor and EDA (this service request form and your 

proposal shall constitute an integral part of such specific contract). 
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ANNEX V 

Model declaration on pre-existing rights 

 

I, [insert name of the authorised representative of the contractor] representing [insert name of 

the contractor] (‘the contractor’), party to the contract 18.CAT.OP.137 “Cyber Defence 

Technology Landscaping” [option 1: warrant that the results are free of rights or claims from 

creators or from any third parties for any use the contracting authority may envisage and declare 

that the results do not contain any pre-existing rights to the results or parts of the results or to 

pre-existing materials as defined in the above-mentioned contract.] [option 2: warrant that the 

results and the pre-existing material incorporated in the results are free of rights or claims from 

creators or from any third parties for any use the contracting authority may envisage and declare 

that the results contain the following pre-existing rights:] 

 

Please fill in the table – one line per pre-existing right 

Result concerned Pre-existing 

material concerned 

Rights to pre-

existing material 

Identification of 

rights’ holder 

    

    

 

 


